
 
CSIR- Central Scientific Instruments Organisation 

Sector-30, Chandigarh 
(Engineering Services Division) 

(Telefax: 0172-2657083) 
 

CSIO/ 1440/2020-21/ESD                                                   NIT No. 13/ 2021-22/ESD/CSIO/Chd. 

Subject: Appointment of Architect for preparation of design, drawings (Civil, Electrical, water proofing, furniture,  

              basement etc) for Construction of National Micro-Nano Fabrication Centre for Optics and Photonics 
              in CSIR-CSIO, Chandigarh. 
 

NOTICE INVITING TENDER FROM REPUTED ARHITECT 
 

On the behalf of Director, CSIR-CSIO tender is invited for the following work as detailed below. Interested 
parties who have successfully carried out (started and completed) at least three similar works of equal 
magnitude during last 10 years for Govt./ Semi-Govt./ Public Undertakings/ Reputed Private Organizations 
or CSIR and its laboratories need only apply along with the required information and supporting 
documents.  
 
The bids are to be submitted in two envelopes. The eligibility document to be enclosed in envelops A which 
will be opened first. The price bid will be submitted in envelop B which will be opened at latter date for only 
those architect who fulfill eligibility criteria. 
 

  
 

The tender documents shall be issued physically. The interested and eligible parties are to submit the 
complete tender document on CSIO on or before above date.The tender can be downloaded from CSIO 
website . 

 
  

                             (Madan Sharma) 
                   Sr. Superintending Engineer (Civil) 
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1. 

 

Appointment of Architect 

for preparation of 

design, drawings (Civil, 

Electrical, water 

proofing, furniture, 

basement etc) for 

Construction of National 

Micro-Nano Fabrication 

Centre for Optics and 

Photonics in CSIR-

CSIO, Chandigarh. 

 

 Rs. =  5.00              

Crore   

 

  

 

 

 

      NIL  

 

 

 
   03      
Months 
 

                                                  
04.02.2022 
     5.00PM 

 
 07.02.2022 
     5.00PM 

 
08.02.2022 
     3.30PM 
 
 
 



 
Central Scientific instruments Organisation  

Sector 30 Chandigarh  
CSIO/1440/2020-21/ESD 

APPOI NTMENT OF ARCHITECTS 

 
CSIR-CSIO Sector 30 Chandigarh wishes to Appointment of Architect for preparation of design, drawings 

(Civil, Electrical, water proofing, furniture, basement etc) for Construction of National Micro-Nano 

Fabrication Centre for Optics and Photonics in CSIR-CSIO, Chandigarh. 

The work is located at CSIR-CSIO Sector 30 Chandigarh and the scope includes civil, water supply, 
plumbing, electrical and AC works etc, basement, clean room etc. The building is G+1 and basement with 
area of about 8000 Sq feet. The estimate cost of work is 5 crore only.   

Interested parties who have successfully carried out (started and completed) at least three similar works of 
equal magnitude during last 10 years for Govt./ Semi-Govt./ Public Undertakings/ Reputed Private 
Organizations or CSIR and its laboratories need only apply along with the following information and 
supporting documents: 

 i) Name & Style of the firm with their constitution/ proprietorship/ partnership details etc. and date of 

establishment/ registration and place of working  

ii) Organizational structure, technical and other staff with their qualification. 

iii) List of similar work of required value successfully completed in the last 10 years in reputed Govt 

sector with testimonials and completion certificates from organization along with photographs. 

iv) Details of work in hand with value and likely dates of completion. 

v)  Annual turnover of firm. 

vi) Architect capability of handling of project of this nature including green building approach. 

    The above eligibility document to be enclosed in envelops A which will be opened first. The price bid 

will kept in envelop B which will be opened at latter date. 

It may be noted that price bids will be opened only from the shortlisted firms at latter stage. Application in 

sealed cover containing above two bids along with supporting documents may be sent to Director CSIO 

Chandigarh as to reach him by 7/2/2022 at5.00 p.m. and will be opened on the 8/2/2022 same day at 3.30 

p.m. in the presence of applicants. Director CSIR- CSIO Chandigarh reserves the right to reject any or all 

the applications without assigning any reason thereof. 

 

 

SE (Civil ïEngg ) 

CSIR-CSIO 

SECTOR 30 Chandigarh  

 

 

 

 

 

 

 



 

Envelop B  

 

Annexure A 

 

Pro-forma for Financial Bid 
(To be put in sealed cover) 
 
Ref No................................ 
Date.................................... 

Director 
CSIR-CSIO 
SECTOR 30 Chandigarh  
 
Subject: Appointment of an Architect for Architectural Services for Construction of Lab for  
              Construction of National Micro-Nano Fabrication Centre for Optics and Photonics in  
              CSIR-CSIO, Chandigarh. 
 
Dear Sir, 
 
We have carefully noted the scope of work for appointment of an Architect for Construction of Lab for 

National Micro-Nano Fabrication Centre for Optics and Photonics in CSIR-CSIO, Chandigarh. We are 

pleased to quote our fees (on lump sum basis) inclusive of all taxes  as 

Rs............................................................................................................. 

(In words ..........................................................................................) for providing our services as per the 

scope of work and terms & conditions of Agreement. 

 
 
 
Thanking you, 
 
 
Signature with Name &     Date: 
Designation of the Bidder 
 
(Authorized Seal) 

 
 

 

 

 

 

 

 



 

Scope of Work  

Central Scientific Instruments Organisation (CSIO), a constituent unit of Council of Scientific & Industrial 
Research (CSIR), is a premier national laboratory dedicated to research, design and development of 
scientific and industrial instruments. It is a multi-disciplinary and multi-dimensional apex industrial research 
& development organization in the country to stimulate growth of Instrument Industry in India covering wide 
range and applications. 

CSIO is a multi-disciplinary organization having well equipped laboratories manned by highly qualified and 
well-trained staff with infrastructural facilities in the areas of Imaging, Avionics and Display Systems; 
Medical Instrumentation; Optics and Photonics; Materials Science, Manufacturing Science and 
Instrumentation; Intelligent Machines and Communication Systems; Intelligent Sensors and Systems etc. 
Large number of instruments ranging from simple to highly sophisticated ones, have been designed and 
developed by the Institute and their know-hows have been passed on to the industry for commercial 
exploitation. Having contributed substantially towards the growth of the scientific instruments industry in the 
country, CSIO enjoys high degree of credibility among the users of the instruments as well as the 
instrument industry.      

 

(A)  Civil Works  

ü The architectural scope includes designing of Center for Micro-Nano Optics of following facility- 

 

1. Double wall/double roof underground basement holography laboratory with temperature, humidity and 

vibration control. 

2. Clean Room on Ground floor: Class 100/1000 and Class 10000.(Structure Part) 

3. Utility Room 1 for clean room related accessories. 

4. Utility Room 2 for power supply, AC etc. for the whole building. 

5. Utility Room3/utility Corridor for the individual instruments related accessories (pumps, chillers etc.) 

6. Digital Holographic Laboratory in the ground floor. 

7. 3D display laboratory in the ground floor. 

8. Optical computation laboratory in the ground floor. 

9. Toilets 

10. Stairs for accessing the underground laboratory. 

11. Service lift for taking equipment/instruments to the underground laboratory. 

12. Sitting/Working space for instrument handling persons as well as waiting area. 

13. Store Room. 

14. Male and Female Toilets. 

15. Electrical Panel Room 

16. Air Handling Unit in a separate area disconnected from the building. 

17. Fire safety provision for both the floors 

18. Plenum space in the clean room for air circulation and raised floor in the clan room for air re-circulation  

19. The area of building including these labs are 6500 Sq feet (Approx)  

20. The flooring includes tiles, Aluminum ,RCC framed structure, clean room flooring and walls will be 

constructed as per clean room consultantôs suggestion 

21. Split AC, modern lighting ,Energy Saving features 

22. Furniture lab table layouts  

23. Exterior finishing etc  

24. The preparation of drawing for submission to local authorities if any required  

25. Site visit s subsequent after start of work. 

 
 

 



 
 
(B)  Water proofing work for basement 

 
Building will have basement In some portion. The basement is prome to water seepage and flooding. 
The architect is required to take the services of water proofing consultants to prepare design and 
drawings of advanced and workable water proofing method for long term solution. The consultant 
should be appointed with prior approval of CSIO. The drawing is to be prepared based upon detailed 
report to be prepared by consultant. The water proofing scheme and drawings to be vetted  from an 
reputed Govt. Engineering College.  

 

(C)  ELECTRICAL, AC & TELEPHONE SECTION 
   

Subject: Construction of National Micro-Nano Fabrication Centre for Optics and  
               Photonics in CSIR-CSIO, Chandigarh. 
 

Scope of work 
 

S.N. 
 

Title of Job 
 

Brief detail  of Job 

I. 
 

Electrical Power 
Distribution system 
 

The job includes Supply, Installation, Testing & Commissioning of 
control panels, Earthings connections, supplying & laying power 
cables from substation to main control panels, cabling to feeder 
panel, end terminations, Supply, Installation, Testing & 
Commissioning of main control switchgears , connections, 
Earthing of points, testing etc. 

II. 
 

Internal Electrical 
Installations 
 

The job includes copper wiring in recessed/surface steel conduit 
for switch boards, light point/fan point/call bell point/exhaust fan 
point, light plug point, power plug point, , circuit/ sub main wiring, 
Earthing the points, Supply, Installation, Testing & Commissioning 
of MCB,' DBs , MCBs ,. RCCBs (ELCB), MCCB, ACB, 
interconnections etc. , including supply & installation of cable tray 
etc. 

III. 
 

Earthing 
 

The job includes SITC of Earthing, Plate Earthing, supplying and 
laying earth conductors from pit to main panels ,  DBs, etc. with 
G.I./Copper/AL wire/strip interconnections, testing etc. 

IV. 
 

Fitting     and 
fixtures 
 

The job  includes  Supply,  Installation,  Testing  &   
Commissioning  of Energy efficient lighting/LED recessed/surface 
of energy efficient luminaries, reading lights , wall picture lights , 
BLDC ceiling fans, exhaust fans, wall fans, etc. 

V 
 
 

HVAC work 
 

The job includes Supply, Installation, Testing & Commissioning of 
Central AC Plant and Window / Split type air conditioners  etc.  

VI On-Grid Type     
Solar Power Plant 
 

The job includes Supply, Installation, Testing & Commissioning of 
On-Grid Solar Power Plant of capacity 45KWp  on roof top of 
building. 

VII Fire     Alarm & Fire 
Fighting System 

The job includes Supply, Installation, Testing & Commissioning of 
Addressable type  Fire Alarm System & Fire Fighting System. 
 

VIII Communication 
System  
( Telephone 
Services ) 

The job includes Supply, Installation, Testing & Commissioning of 
IP based telephone sets. 



 

       

IX Computer 
Networking 
System 
 

The Job Includes Supply, Installation, Testing & Commissioning of 
Ethernet switch for LAN Network (internet), PVC conducting, 
supplying and fixing  of  internet jack sockets, inter connections, 
testing etc. to provide the. internet facility and connection from 
main server of CSIO. 

X Power Back-up 
system 

The Job Includes Supply, Installation, Testing & Commissioning of 
UPS with batteries of 10 KVA. 

XI Surveillance 
System 

The Job Includes Supply, Installation, Testing & Commissioning of 
CCTV cameras. 

XII Drinking Water 
Facility 

The Job Includes Supply, Installation, Testing & Commissioning of 
Drinking Water Cooler of capacity 40 Liters with SITC of water 
purifier. 

 

 

         Superintending Engineer 



 Enclosure -  C 

 

ARTICLES OF AGREEMENT 

 

Memorandum of Agreement, made this éééééééééé..day...........ééééééof 

éééééébetween the Council of Scientific & Industrial Research, New Delhi, a society 

registered under the societies Registration act, 1860. (hereinafter referred to as Employer) which 

expression shall, unless excluded by or repugnant to the context, be deemed to include his 

successors in office, representatives and assigns of the one part and 

M/sééééééééééééééééééééééé..... having its office at (hereinafter 

referred to as the Architect) which expression shall, unless excluded by or repugnant to the 

context, be deemed to include their successors in interest and permitted assigns of the other part. 

Whereas the Employer is desirous of undertaking the Construction of Lab for Construction of 
National Micro-Nano Fabrication Centre for Optics and Photonics in CSIR-CSIO, Chandigarh 
building / project in accordance with the general requirements as set out in the enclosed 

conditions, and whereas the consultant has agreed to perform the services as set out in the 

enclosed conditions and subject to the terms and conditions set forth in the said conditions. 

Now, the present witnessed and it is hereby agreed by between the parties hereto as follows: 

The employer appoints the Architect and the Architect accepts the appointment on the terms and 

conditions mentioned in the conditions of the Agreement annexed hereto. The conditions of 

agreement annexed hereto shall form part and parcel of this present. 

In witness whereof, the Employer through his duly authorized representatives has set his hand 

and the consultant through their duly authorized representatives have affixed their common seal 

hereunto the day and year first above written. 

For and on behalf of 

 

M/s_____________________________ 

 

For and on behalf of the 
Council of Scientific & Industrial Research 

 
Common Seal of the Architect! Consultant* 
Above named has been affixed by 
 

_______________________________________ 

(Managing Director/ Secretary/ Chairman/ Partner) 

 

In the presence of     In the presence of 

1.       1.  

2.       2. 

 

 

 



 

CONDITIONS OF AGREEMENT 

 

1. Definitions 

For the purpose of the agreement, the following words and expressions shall have the 

meaning hereby assigned to them except where the context otherwise requires: 

i. 'Approved' means approved by employer's representative in writing including subsequent 

confirmation of previous approval and 'Approval' means approval by Employer's 

representative in writing as above said. 

ii. 'Employer' shall mean Director-General, CSIR or any officer authorized by Director-

General for the purpose. 

iii. Engineer: shall mean the Engineer designated by the Employer to superintend and 

perform other duties as indicated in the Contract. 

iv. Architect/ Consultant* means M/s______________________________ having a 

registered office at __________________________    ________________ or their 

permitted assigns or successors in office and authorized representative. 

v. 'Tendered Cost' means the cost at which the work is awarded to Consultant/ Architect for 

execution. 

vi. 'site' shall mean the site of the contract/ Architectural works including any building and 

erection thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by 

the Employer or the Engineer for the contract's use. 
 
2.  'Building' shall mean the proposed building of ____________________________________  
      _________________________________________________________________ 

 

3.  Scope of work: 

The employer would furnish the requirements and area schedule for various functions to the 

consultant, the consultant shall, there upon, render the following services: 

I. Preliminary Stage 

 A. Preliminary Concept design: 

The consultant shall 

a) Furnish a site evaluation and analysis report with basic approach to Circulation, activity, 

distribution and interaction and external linkage. 

b) Prepare site plan (layout plan) showing contours, features and services and facilities 

available, general layout of buildings and services, preliminary sketch and design with 

drawing, giving details of useful areas, services areas, circulation area and total plinth area 

and preliminary estimate to provide information in respect of magnitude of work and its 

component and service and cost of all such items involved. The consultants should submit 

the design and modify it if considered necessary by the Employer.  

c)  Site inspections for finalization of above details shall be conducted by the Consultants at 
      their own cost. 
 
d)  Obtain the approval of the Employer to (c) above and supply 6 copies of   
     approved site plan (Layout Plan). 

  

 



 

B. Preliminary Planning: 

a) Preliminary planning of all internal and external utility services like water supply, 

sewerage, storm water drainage, electrical, HV AC (Heating, Ventilation and Air-

conditioning) Fire Alarm & Fire fighting appliances acoustics, telephone conduit, street/ 

compound lighting landscaping, development plans showing roads, paths, parks, paved 

areas, drains, culverts, compound walls, external lighting, interior design and graphic 

signage, security system, telecommunication system etc. indicating scope, 

specifications and costs separately of such sub-head. The scope of work shall be as 

defined above, however, the employer reserves the right to exclude any of the above 

services from the scope of the Consultants' work. 

b) Obtain approval of the employer to (a) above. 

c) Obtain the approval of the employer to (c) above. 

d) Submit the proposal to local body complete as per requirement of local bodies including 

preparation of Model/Presentation of Model etc. if any. 

e) Obtain the approval of layout plan & drawing from the competent authority statutory 

body, if necessary, according to the local Acts, laws, Regulations etc. and make any 

changes desired by such authorities. The approved/ modified layout plan and drawings 

are to be submitted to the Employer. 

II. Working Drawing Stage: 

The preparation of detailed working drawings with details incorporating services and schedule 

of quantities. 

This will include: 

a) Preparation of working and detailed architectural  

b) Obtaining approval of local authorities, if any, and make changes required by  

 them. 

c) Provide schematic design and drawing for water proofing of basement portion trough an 

consultants.  

III. Construction Stage: 

a) Supply to the employer four copies of the detailed working drawings, specifications free of 

charge for use during execution of work. 

b) Supply to the Employer such further drawings, specifications or details which may be 

required for proper execution of work. 

c) Obtain Employer's approval for any material deviation in design, cost, working drawings, 

schedule and specifications from the approved scheme. 

d) Visit the site of work at least once a month to clarify any decision or interpretation of the 

drawings and specifications that may be necessary and attend conferences and meetings 

as and when required. After each site visit the Architect should confirm that the work is 

being executed as per drawings & specifications and deviations if any shall be brought to 

the notice of Employer. 

 

 



IV. Completion Stage: 

a) Obtain completion and occupation certificates, wherever necessary from the local bodies 

after completion of work and inspection by Municipal/ Fire/ Electrical Inspectors and supply 

the same to the Employer. For this purpose any assistance required from the employer will 

be extended to the consultant. Any fee payable to local bodies for issue of completion 

certificate, shall be borne by the employer. 

b) Prepare completion drawings, including 1:100 scale plans elevations and cross sections etc. 

indicating the details of the building and all internal and external services as completed and 

supply 4 sets of completion drawings to the Employer and also hand over the original of the 

completion drawings to the Employer. The changes, if any during the execution of work will 

be intimated by the employer to the consultants for preparation of above drawings. 

c) Assist the employer in Arbitration/ Litigation case that may arise out of the contract entered 

into, in respect of above work, regarding clarifications/ interpretations, supply of drawings, 

designs, specifications as and when required. The consultants role will be limited to these 

clarifications only and unless specifically required by Arbitrator/ Court, he shall not be 

required to participate in actual Arbitration/ Litigation. 

4. Payment of Remuneration: 

REMUNERATION 

The fees for the Architectural consultancy for the above project will remain unchanged even if the 

total cost of the project increases subsequently. The fee includes the cost of providing local 

representative for day to day liasioning during the designing and executing the project and travel 

expenses towards periodical supervision by the Architects, Engineers and other technical 

persons. All taxes are to be borne by the architect. 

(a) The Consultancy Fee: 

The Employer agrees to pay the consultants for the professional services to be rendered by 

them as herein above described at 3 (I, II, III, IV) the following fee. 

A lumpsum fee of Rséééé( inclusive of all taxes ) provided the planning & design work is 

done by the consultant. Subsequent escalation in tendered cost of work due to variations in the 

cost of labour, material, specifications etc. shall not be paid. For any portion of work deleted at 

any stage, the consultant shall be paid the fee only upto the stage of work done just before 

deletion. No additional fee is payable for deviations in the quantities of any item during actual 

execution. Fee shall be calculated on tendered cost. No extra/ substituted items, deviations 

(plus/ minus) shall be considered. 

(b) The above fee at 4(a) is inclusive of fee payable by the consultant to any other consultant/ 

Associate(s) and nothing extra shall be payable by the Employer for this purpose. No 

separate amount is payable for service tax and the same is deemed to be included in the 

above fee. The consultant shall be reimbursed any other future taxes imposed by the Govt. 

subject to submission of proof of payment of such taxes. 

(c) Mode of Payment: 

1. Preparation of preliminary schemes and estimate  10% 
2. Preparation of detailed drawings, plans, elevations etc  40% 
3. During the execution of work (on pro-rata basis)    

commensurate with the value of the work executed  50% 

 

 

 



5. Additions and alterations: 

i) The Employer shall have the right to request in writing for additions alterations, 

modifications or deletions in the design and drawing of any part of the work and to request 

in writing for additional work in connection therewith and the consultants shall comply with 

such requests without any extra cost. 

ii) However, if the employer deviates substantially from the original scheme which involves 

change in the scope of work leading to increase in overall tendered cost by more than 10% 

and the Consultant is necessarily required to issue fresh drawings for these works for its 

proper execution, extra services, expenses and extra labour on the part of the consultant 

for making changes and additions to the drawings, specifications or other documents due 

to tendering major part or whole of his work infractuous, the Consultants may then be 

compensated for such extra services and expenses on quantum merit basis at percentage 

applicable under this agreement and to be determined mutually unless such changes, 

alterations are due to consultants' own omissions and/ or discrepancies, including changes 

under clause 3 1 (A) & B, 3 II (c) & (d) due to changes required by consultants of all 

internal, external services. The decision of the Employer shall be final on whether the 

deviation and additions are substantial as requiring any compensation to be paid to the 

consultants. However, for the minor modification or alteration which does not affect the 

entire design, planning etc. no amount will be payable. 

iii) If it is found after call of tenders that the acceptable tender is not within the amount 

sanctioned, the consultants shall, if so desired by the employer, take steps to carry out 

necessary modifications in the design and specifications to see that the tendered cost 

does not exceed the amount of corresponding sanction by more than 5% (five percent). 

The consultants shall not be paid anything extra for such modifications. If the employer is 

convinced that the trend of the market rate is such that the work cannot be done within the 

amount of sanctioned estimate, the consultants shall submit a revised estimate 

expeditiously for obtaining sanction of the competent authority. 

iv) The consultant shall not make any material deviation, alteration, addition to or omission 

from the work shown and described in the contract document except without first obtaining 

the written consent of the Employer. 

v) The cost of individual work shall not exceed the sanctioned estimate as approved by the 

employer. Employer's approval in advance shall be taken for any such increase 

anticipated giving full justification. 

6. Time Schedule: 

Commencement of work: 

The commencement of work will be considered from the date of furnishing the requirements 

and area schedule of various functions by the employer to the consultants after signing the 

agreement. 

1) Furnish a site evaluation and analysis report with basic approach to circulation, activity 

distribution and interaction and external linkage ï 1week 

2) Prepare conceptual design - 2 weeks. 

3) Modify the conceptual design incorporating required change and prepare preliminary 

drawings and design and study model for the client's approval - 2 weeks. 

4) Prepare drawings necessary for submission to statutory bodies for sanction and arrange to 

procure the sanctions required to take up the construction work - 2 weeks. 

 



5) Prepare working drawings, specifications and schedule of quantities with rates sufficient to 

prepare estimate of cost - 2 weeks. 

6) Prepare part working drawings including large scale and full size details, detailed 

specifications and schedule of quantities sufficient to invite tenders - 2 weeks 

The above time schedule includes time for obtaining required approvals, if any and 

completion certificate etc. from local bodies. However, if delay is caused by the local bodies 

beyond control of the consultant, the department may consider such delays favorably. 

7. Compensation for delay: 

The time allowed for carrying out the work as specified in clause 6 shall be strictly observed by 

the consultants and shall be deemed to be the essence of the contract on the part of the 

consultants. The work shall thorough-out the stipulated period of the contract be processed 

with all diligence and in the event of failure of the consultants to complete the work within time 

schedule as specified above or within the extended period as approved by the employer in 

writing, the consultants shall pay as compensation amount equal to 1/2 % (half percent) for 

every week of delay on total fee payable, that the work remain unfinished after the specified 

date subject to maximum of 5% of the total fee payable to the consultant. 

8. Abandonment of work: 

That if the consultant abandon the work for any reason whatsoever or become incapacitated 

from action as consultants as aforesaid, the employer may make full use of all or any of the 

drawings prepared by the consultants and that the consultants shall be liable to refund any 

excess fees paid to them up to that date plus such damages as may be assessed by the 

employer. 

9. Termination: 

The Employer without any prejudice to its right against the consultants in respect of any delay 

or otherwise or to any claims or damages in respect of any breaches of the contract and 

without prejudice to any right or remedies under any of the provisions of this contract may 

terminate the contract by giving one months notice in writing to the consultants and in the 

event of such termination, the consultants shall be liable to refund the excess payment, if any, 

made to them over and above what is due in terms of this agreement on the date of 

termination and employer may make full use of all or any of the drawings prepared by the 

consultants. 

In case due to any circumstances, the employer decides to curtail the scope of work or 

totally abandon the work, the payment to the consultants would be made based on approved 

preliminary estimate upto the stage of work executed by him immediately before taking such a 

decision. However, once the work is awarded and then the scope is reduced, the payment to 

the consultants will not be affected so long as he has completed supply of all drawings and 

schedule as per agreement. 

10. Arbitration: 

That if any dispute, difference or question shall at any time arise between the parties in 

respect of the meaning or interpretation of this agreement or covering anything herein 

contained or the validity of the enforcement thereof which cannot be settled mutually, shall 

within 30 days (or such longer period as may be agreed upon) from the date one party informs 

the other in writing that such dispute or disputes or disagreement.) exist, be referred to sole 

arbitration by a person appointed by the DG CSIR. 

 



The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, DGCSIR as at the time of such transfer, vacation 

of office or inability to act, shall appoint another person to act as arbitrator in accordance with 

the terms of the contract. Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. The arbitration proceedings will be conducted in 

accordance with and be subject to Arbitration and Conciliation Act 1996 as amended from time 

to time and the decision of the arbitrator shall be final and binding on the parties. 

  The arbitrator will have its seat at site of work or at such place in India as may be decided 

by the arbitrator. 

  The consultants shall continue to perform their duties with diligence notwithstanding the 

fact that a dispute has been referred to arbitration or any dispute or difference has arisen. 

It is also the term of the agreement that if the consultant do not make demand for 

arbitration in respect of any item in writing within 90 days of receiving intimation from the 

employer that the final bill is ready for payment, the claim of the consultant will be deemed to 

have been waived and absolutely barred and the employer shall be discharged and released of 

all liabilities under the agreement in respect of these claims. 

11. Number of Drawing Sets, etc. and copyright: 

Under this agreement, the drawings architectural, , electrical, air conditioning or other services 

(internal and external) would be supplied by the consultants as indicated above, but not less 

than 4 specified sets of prints and one reproducible copy in A-1 size. Any extra sets of 

drawings, if required the employer shall be supplied at mutually agreed cost. All these 

drawings will become the property of the employer and he will have the right use of the same 

anywhere else. In that event, the employer will pay a royalty to the consultants on mutually 

acceptable basis. The drawing cannot be issued to any other person, firm or authority or used 

by the consultants for any other project. No copies of any drawing or document shall be issued 

to anyone except the employer and authorized representative. 

12. Determination or Rescission of Agreement: 

The employer without any prejudice to its right against the consultant in respect of any delay 

by notice in writing absolutely may determine the contract in any of the following cases :- 

i)  If the consultants being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of the creditor 
shall be appointed or if circumstances shall arise which entire the court or creditor to appoint 

a receiver or a manager which entitles the court to make up a winding order. 

ii)    If the consultants commit breach of any of the terms of agreement. 

When the consultants have made themselves liable for action under any of the clauses 

aforesaid, the employer shall have powers:- 

a) To determine or rescind the agreement 

b) To engage another consultant(s) to carry out the balance work at the risk and cost of 

the consultant and debiting the consultant(s) the excess amount, if any, so spent. 

 

 

 

 

 



General: 

13. The scrutiny of the drawing, and designs by the employer's own supervisory  staff, if any, does 

not absolve the consultants of their responsibility under the agreement. The consultants 

shall remain solely responsible for structural soundness of the design and for all provisions 

of the contract so as to satisfy the particular requirement of the Architectural specifications. 

14. The consultants shall supply to the employer copies of all documents, instructions issued to 

contractors, if any, relating to the work, drawings, specifications, bill of quantities and also 

other documents as may be required. 

15. The consultants hereby agree that the fees to be paid as provided herein (clause 4) will be in 

full discharge of function to be performed by him and no claim whatsoever shall be against 

the employer in respect of any proprietary rights or copy rights on the part of any party 

relating to the plans, models and drawings. 

The consultants shall indemnify and keep indemnified the employer against any such 

claims and against all costs and expenses paid by the employer in defending himself 

against such claims. 

16. Exclusion clause: 

The following are not included in the scope of work of the consultants:- 

i)  Survey site plan and soil investigation. 
ii) Obtaining water, sewerage and electrical connections from the local authorities. 

 iii) Cost of testing of water, however, testing of water will be got done by the 
      consultant. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 



 
 

 



 
 

 

 

 


