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CSIR- CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

Sector 30, Chandigarh 
(Electrical Engineering Section) 

 

INSTRUCTIONS 
 

Name of work: - Providing, installation, testing & commissioning of Telephone and Networking 
system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of “Reconstruction of dispensary 
building at CSIR-CSIO, Chandigarh.”) 
 
                    
Important instructions to the tenderers:- 

 
1. Please read NIT carefully 

2. The complete tender document in the folder to be downloaded and printed on good quality 

printer. The folder contains the following documents :- 

(a) Instructions        - 01 Page  

(b) Notice Inviting Tender documents    - 13 Pages   

(c) General Condition of contact  - 25 Pages 

(d) Schedule of Qty.    - 03 Pages 

3. The tenderers are advised to visit the site at CSIO before quoting the rates. 

4. The complete document (42 Pages) should be properly binded/ tagged after filling 

the rates & signing every page by the tenderer. The document must be sealed in 

Envelope-2 as detailed in NIT. 

 

Name of Agency / Tenderer…………………………………………………………. 

 

 

 

Signature of Tenderer 
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CSIR-Central Scientific Instruments Organisation 
(Council of Scientific & Industrial Research) 

Sector 30-C, Chandigarh (India) 
www.csio.res.in 

RIGHT TO INFORMATION 

No. CSI0/48/18-19/Elect. NIT No.07/18-19/ELECT./CSIO/CHD. 

NOTICE INVITING TENDER 
(ELECTRICAL ENGINEERING SECTION) 

Sealed tenders in two envelope system are hereby invited for the following work in CSIR-CSIO, Sector-30, 
Chandigarh from the Electrical Contractors of appropriate class registered with CPWD, State PWD, UT 
Electricity Department, BSNL, Railway, MES and/or other Government or Semi-Government and/or with Public 
limited companies having experience of similar works and/or from those who have worked for CSIR or its 
laboratories and successfully completed similar works of installation of Telephone and Networking System & its 
cabling etc. of amounting to three works each of 40% of Estimated Cost or two works each of 60% of Estimated 
Cost or one work of 80% of Estimated Cost as shown here-under during the last seven years ending on 31st 

October, 2018. All the tenderers must submit in the tech nical bid (Envelop-I) the definite proof from 

appropriate authorities which shall be to the entire satisfaction of the competent authority for valid registration I 
enlistment, and having experiences of similar nature of work and valid GST registration certificate. All the 

d d rd · · ·b d t1 d 1 · ·fi · f f b ten erers must pro uce va I registratiOn on prescn e orm an comp. etwn certi Icate m proo o a ove. 
s Name of the work Estimated Cost Time Last date & Date & time of 
no. allowed time of receipt opening of 

Earnest Money (Months) of the tender Technical Bid-
Tender Cost Envelope-I 

(~) 
1. Providing, installation, testing & f5!79!937.00 

commissioning of Telephone and 2 Month 26-11-2018 26-11-2018 
Networking system at CSIR-CSIO f11,600.00 Up to at 3.30pm 
dispensary, sector-30, Chandigarh. Tender Cost: 3.00pm 

f S00-00 
(Sub head of "Reconstruction of 
dispensary building at CSIR-CSIO, 
Chandigarh. ") 

The tender will not be issued physically. The interested and eligible parties are to download the complete 
tender documents from website www.csio.res.in . The bids wi ll be submitted in two envelops. Envelop-! main 
technical bids which will be opened first and Envelop-11 containing the financial bid which will be opened only for 
eligible contractors at later date. The detai ls information is available on CSIO website. 

·~ Ov ~. II:> ll ~~~ 
Sr.Superinten mg Englnl er (Elect.) 

EPBAX LINE : (0172) 2672 & Three Digit Extension No. Director Office: Tel.: (0172) 2657190, 2672200, 
COA's Office : (0172) 2657900, Fax : (0172) 2657082, COSP: (0172) 2672212, Tele Fax : (0172) 2652651 

SPO's Office : (0172) 2652082, COFA's Office: (0172) 2642167, 2672296, Fax: (0172) 2651756 
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CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION  

 SECTOR 30-C CHANDIGARH-160030 
 (ELECTRICAL ENGINEERING SECTION) 

 
NOTICE INVITING TENDER 

 
  Name of work: - Providing, installation, testing & commissioning of Telephone and Networking 
system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of “Reconstruction of dispensary 
building at CSIR-CSIO, Chandigarh.”) 
 

 
 

CONTENTS 
       

 
S. No Description 

 
No. of Pages 

   
1. NIT & Contents                                                           03 
2. Notice Inviting Tenders & Annexure-I, II & III      07 
3. Scope of work                                                                                 01 
4. Bank detail and other information sheet       01 
5. Schedule of quantity          03 
6. Articles of agreements                              01 
7. General conditions of contract              
8. Special Conditions                 25 
9. Additional Conditions             
10. Indenture for Secure Advance            
11. CPWD Electrical Specifications 2005, 2013 and up to                     Sr. No 11-12 can be seen 

date amendments                in the office of Electrical  
12. Drawing / sketch for the panel                                                            Section, CSIO, Chd. 

   ........................................................................................................................................................................ 
 
NOTE:   Tenderers should confirm before quoting the rates that they have downloaded all above papers 
from Serial No. 1 to 10.  
......................................................................................................................................................................... 
 
1. Tender Fee: - Pay order/ D.D.No…………………. Dated ………………… from the Bank drawn in 

favour of  Director, CSIO, Chandigarh payable at Chandigarh for Rs…….…………… 
 
 
2. EMD: -  Pay order/ D.D.No…………………….. Dated ……………….from the Bank drawn in 

favour of Director, CSIO, Chandigarh payable at Chandigarh for Rs………………….. 
 
I/We have read and understood all the items, conditions, all relevant documents seen the drawing/sketch 
and visited the site. 
 
 
                                                
                                                                                       SIGNATURE OF CONTRACTOR 
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COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

 
NOTICE INVITING TENDER 

1. Sealed tenders in two envelope system are hereby invited for the Providing, installation, testing & 
commissioning of Telephone and Networking system at CSIR-CSIO dispensary, sector-30, 
Chandigarh  (Sub head of “Reconstruction of dispensary building at CSIR-CSIO, Chandigarh.”) 
from the Electrical Contractors of appropriate class registered with CPWD, State PWD, UT Electricity 
Department, BSNL, Railway, MES and/or other Government or Semi-Government and/or with Public 
limited companies having experience of similar works and/or from those who have worked for CSIR or 
its laboratories and successfully completed similar works of installation  of Telephone and Networking 
System & its cabling etc. of amounting to three works each of 40% of Estimated Cost or two works 
each of 60% of Estimated Cost or one work of 80% of Estimated Cost as shown here-under during the 
last seven years ending on 31st October, 2018. All the tenderers must submit in the technical bid 
(Envelop-I) the definite proof from appropriate authorities which shall be to the entire satisfaction of 
the competent authority for valid registration / enlistment, and having experiences of similar nature of 
work and valid GST registration certificate. All the tenderers must produce valid registration on 
prescribed form and completion certificate in proof of above.   

2. Estimated cost is `5,79,937.00 ( Based on market rate, and CPWD DSR 2016) 
3. Tender Fee of `500-00 and EMD of value amounting to `11,600-00 as a Demand draft or pay order of a 

schedule bank and drawn in favor of Director, CSIO, Chandigarh should accompany the tender 
separately.  Tenders received without tender fee and earnest money will be invalid. 

4. Time for carrying out the work will be Two months and the date of commencement shall be reckoned from 
the Tenth day from issue of award letter.   

5. Tender shall not be issued physically. The interested and eligible parties are to download the complete 
tender document from website www.csio.res.in  

6. The firms shall be required to submit the bids in two envelops (envelops should super scribed with envelop 
no. & documents in envelop). 

Envelope-1:- Will contain self attested copies of valid documents related to eligibility criteria registration 
certificate, including the followings:- 

a) Tender Fee & EMD of value as specified in the NIT should be deposited separately in form of DD/pay order. 
b) Satisfactory completion certificates for similar works & minimum values as mentioned above in composite 

tender. The completion certificate should contain all necessary information including date of start and 
completion, completion amount & scope of work.  

c) Valid Registration Certificate of appropriate class. 
d) Copy of PAN Card of firm. 
e) Firm’s authorized email ID for correspondence 
f) Copy of power of attorney and partnership deed if the firm is not proprietor firm. 
g) Tender documents from 1 to 39 pages (Except Schedule of Quantity) duly signed by the contractor. 
h) Firm’s GST Registration Certificate copy 
 
Competent authority of CSIR-CSIO has the right to reject the tender in case of non-submission of documents 
along with the tender document in Envelop-1.  

Envelop-2:- will contain Financial Bid only available on website for downloading.  
 
Envelope-1 will be super scribed with envelope-1 containing tender fee, EMD, GST registration &   

satisfactory completion certificates & other documents as stated above for Envelop-1. 
Envelope-2 will be super scribed with-envelope-2 containing Financial Bid downloaded from website after 

quoting rates. 
 
 The agencies are to follow two envelope system strictly as described above.  
 
     The tenderers are advised to enclose experience certificate more than minimum required as per NIT. 

 
 

Signature of contractor 

http://www.csio.res.in/
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7. Envelope-1&2 are to be sealed separately. Both the envelopes are to be sealed in bigger size envelope. 
Envelope-1, 2 & bigger size envelope (main) subscribed with the name of the work, date and time of 
opening written both on the inner and outer envelopes. They will be received up to 3.00PM on 26-11-2018 
and will be opened at CSIO Chandigarh in the Committee Room of administration by the committee on 
26-11-2018 at 3.30PM in the presence of tenderers present.  Tender should be handed over to the Dak 
Receipt Clerk of Receipt & Dispatch Section in the Administrative Block before the closing date and 
time indicated.  In case these are sent by post these should be sent by Reg. Post/speed post addressed to 
Administrative officer, CSIO, Chandigarh.  Quoted parties are to ensure that they should post the tender 
well in advance so as to reach before the closing time and date indicated. 

8. The tenders will be opened on 26-11-2018 at 3.30PM in the presence of tenderers or their representatives 
present if any. Only Envelope-1 shall be opened on this date & time.  

9. The bidders shall be qualified after scrutiny of credentials.  
10. Envelope-2 shall be opened only of qualified bidders, on notified date & time, in the presence of qualified 

tenderers or their representatives present, if any. The notification shall be available on website. 
11. When no rate has been quoted for any item, leaving space both in figures, words and amount blank, it will 

be considered that the tenderer has included cost of this item in other items and rate for such item will be 
considered as zero and work will be required to be executed accordingly. Tenderers must ensure that all 
the prints of downloaded document should be of good quality. Vogue/poor quality of printed documents 
and incomplete documents will not be accepted. The decision of TOC in the matter will be final.  

12. If any tenderer withdraws the tender before award of work or makes any modification in terms and 
conditions of the tenders which are not acceptable to the department, then CSIO shall without prejudice to 
any right or remedy be at liberty to forfeit 50% of earnest money.  

13. Conditional tenders & tender with use of fluid, shall be rejected. 
14.  Corrigendum/Addendum, if any etc., will be on www.csio.res.in only.  
15. Complete contract documents, to be compiled with by the quoted party, whose Tender may be accepted, 

can be seen in the Electrical Section, CSIO, Chandigarh. 
16. The Employer does not bind himself to accept the request or any tender and reserves to himself the right to 

accepting the whole or any part of the tender and the tenderers shall be bound to perform the same at the 
rates quoted. 

17. Canvassing in connection with the Tender is prohibited and the Tender submitted by the contractor who 
represent to canvassing are liable for rejection. 

18. The quoted party shall not be permitted to tender for works in the concerned unit of CSIR in which a 
relative is posted in the grade between controller of Administration and Junior engineer (both inclusive).  
He shall also intimate the names of persons who are working with him in any capacity or subsequently 
employed by him and who are relatives as mentioned above. 

 
NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a 
Hindu undivided family (b) they are husband and wife; (c) the one is related to the other the following 
manner; Father, Mother (including step Mother),Son (including step son), Son’s wife, 
daughter(including step daughter), Father’s father, Son’s  son, Son’s son wife, Son’s daughter, Son’s 
daughter’s husband, Daughter’s daughter husband, Brother (including step Brother). Brother’s wife, 
sister (including stepsister), Sister’s husband. 

 
19. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 

acceptance and award of work, validity beyond 90 days from the date of opening shall be by 
mutual consent. 

20. The quoted party shall quote rates both in figures and words.  He shall also workout the amount for 
each item of work and writes in both figures and words.  On check if there are differences between 
the rates quoted by the quoted party in words and figures on amount worked out by him, the 
following procedure shall be followed: 

i) When there is a difference between the rates in figures and words, the rates, which correspond to the 
amounts worked out by the quoted party, shall be taken as correct. 
 

I have read and understood all the above terms & conditions 
                                                                                                                         Signature of contractor 

http://www.csio.res.in/
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ii) When the amount of an item is not worked out by the quoted party or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the quoted party in words shall be 
taken as correct. 

iii) When the rate quoted by Quoted party in figures and in words tallied by the tenderer shall be taken 
as correct and not the amount.  

 21.  The Quoted party should see drawings and incase of doubt obtained required particulars, 
which may in any way influence his Quotation from the Engineer In-Charge as no claim 
whatsoever will be entertained for any alleged ignorance thereof. 

22.  Before quoting, the Quoted party shall inspect the site to fully acquaint himself about the 
condition in regard to accessibility of site, nature and extent of ground, working conditions 
of site and locality including stacking of materials, installation of tools and plants (T&P) etc., 
conditions affecting accommodations and movement of Labour etc, required for the 
satisfactory execution of the work contract.  No claim whatsoever on such account shall be 
entertained by the Employer in any circumstances. 

23.    Earnest Money will be forfeited if the contractor fails to commence the work as per letter of work 
order. 

24.    Except writing rates and amount, the Quoted party should not write any conditions or make any 
changes, additions, alterations and modifications in the printed form of Quotations. Quoted parties 
who are desirous to offer rebate the same should be brought out separately in the covering letter 
and submitted along with the Quotation. 

25. Some of the provisions of General Conditions of Contract are given below.                                      
Interpretation however shall be as given in the General Conditions of Contract 

 
a) DEFECT LIABILITY PERIOD: - 12 months from the date of completion as certified by the 

employer. 
b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: Running Bill or 

intermediate certificate of minimum value of work for an Amount of Rs. 1.0 Lac Running bill can be 
admitted for payment.  

c)  SECURITY DEPOSIT: A sum @ 10% of the gross amount of the bill shall be deducted from each 
running bill of the contractor till the sum along with the sum already deposited as earnest money, will 
amount to security deposit of 5% of the tendered value of work. In addition, the contractor shall be 
required to deposit an amount equal to 5% of the tendered value of the contract as performance 
security valid for the defect liability period after completion of the work with in the period prescribed 
for commencement of work in the letter of award issued to him in the form of Bank Guarantee or 
Govt. security or FDR pledged in the name of Employer.  

d) COMPENSATION: Contractor shall pay as compensation an amount equal to one percent or such 
smaller amount as the Employer (whose decision in writing shall be final) may decide on the cost of 
the whole work as shown in the agreement, for every week that the work remains uncommented or 
unfinished or due quantity of work remain incomplete after the proper dates.  Compensation to be 
paid shall not exceed ten percent of the estimated cost of the work as shown in the tender. 

 
26.    You may approach the Director of the Organization within a period of 15 days in the event of delay in 

taking the decision, difficulty in making payment etc. along with relevant documents to substantiate 
your case. 

 
27.  Contractor /Agency will obtain satisfactory / completion certificate from indenter / inspection 

committee before running / final bill is prepared for payment. 
 

I have read and understood all the above terms & conditions 
                                                                                     

                                     Signature of contractor 
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28.   Since CSIO is a PROHIBITED PLACE, the working hours will be restricted to 9.00 AM to 5.00PM 

on working days /holidays. In some of the areas in the campus, working on holidays may not be 
possible. The contractor will quote their rates taking this position into account no compensation or 
extension of time will be permitted on this account. 

 
29.  The Employer under clause 6 of General conditions of contract will supply no material except as per 

ANNEXURE -I. for works connected to be executed. However, other material of respective make as 
per items mentioned in schedule of Quantities will be used by the contractors as mentioned in 
ANNEXURE-II 

 
30.  Use of fluid anywhere in tender documents is not allowed. In case of use of correction fluid is noticed 

by the tender opening committee, such tender will be cancelled. 
 
31.  In case of dispute, if any, arises on account of interpretation of terms & conditions of tender 

documents, only English version will be valid. 
 
32.  On the completion of particular job such as Wiring, Earthing, Cabling, etc. or after completion of the 

work following related tests will be carried out by the contractor in the presence of Engineering staff of  
         CSIO:- 
 

       (A)Insulation Resistance Test 
       (b) Polarity Test 
       (c) Earth Continuity Test 
       (d) Earth Electrode Resistance Test 
       (e) Completion Drawing 
       (f) Test Reports with warranty Cards. 
       (g) Genuinety Certificate 
 

33.    Contractor/ Agency will abide by the guide lines about the site super intendance as per Annexure – 
(III) and information of staff will be submitted at the time of work order with acceptance of work 

 
34. Construction worker/ maintainence worker Labour cess @ fixed by the appropriate authority will 

be deducted from the bills of the contractor & deposit with the authority concerned in a reference 
to Chandigarh administration Memo No. A (BOCW)/2010/10/20 Dated 21/12/2010. 

 
       I have read and understood all the above terms & conditions. 
 
 
 
                                                                                                              Signature of Contractor 
                                                                                                       
                                                                                                          Address of the Contractor 

                                                                                                        
                      ____________________ 

 
    ____________________            

   
    ____________________ 
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Annexure – I 

 
                  CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 
                                                   SECTOR-30C, CHANDIGARH-160030 
                                               ELECTRICAL ENGINEERING SECTION 
 
Name of work: - Providing, installation, testing & commissioning of Telephone and Networking     
 system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of “Reconstruction of dispensary 
building at CSIR-CSIO, Chandigarh.”) 

 
MATERIAL TO BE SUPPLIED BY C.S.I.O 

 
 

---------As per SOQ requirement--------- 
 

       
 
 I have read and understood all the above terms & conditions. 
 
 
 
                                                                                                                  Signature of Contractor 
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ANNEXURE- II 
                                   CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 
                                                   SECTOR-30C, CHANDIGARH-160030 
                                              (ELECTRICAL ENGINEERING SECTION) 
 

Name of work: - Providing, installation, testing & commissioning of Telephone and Networking system 
at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of “Reconstruction of 
dispensary building at CSIR-CSIO, Chandigarh.”) 

S. No. Description of material Make and firm’s Name 

1 Switches/Sockets 5 amps & 15 Amps ISI Marked Anchor /Similar model of SSK / CONA 
2 Modular Switches/Sockets 5 amps & 15 Amps ANCHOR / SSK / LEGRAND / MK 
3  MS Conduit pipe ISI Marked 16 SWG NIC/AKG/STEELCRAFT/ BHIVANI 
4 PVC Junction box Hensal / Rittal  / Meco       
5 PVC Junction Box Covers/ Junction Box Bends Good quality as approved 
6 MS Switch Boxes of 16 SWG Good quality as approved  
7 PVC Casing and Capping Good quality as approved 
8 PVC Rigid Conduit Pipe ISI Mark Diplast/ Prince/ Supreme 
9 G.I. flexible pipes Good quality as approved 

10 DLP U-PVC adaptable trunking of size 105 X 60 X 30mm LEGRAND / MK/ HAGER 
11 XLPE/PVC Cable 1.1 KV grade confirming to latest IS 

standard 
ECKO/ HAVELLS/ FINOLEX/POLYCAB/RR 

12 FRLS PVC insulated copper conductor  Un-armoured 
telephone cable, 0.5mm dia.    

DELTON/FINOLEX/POLYCAB 

13 PVC insulated PVC sheathed copper conductor  armoured 
telephone cable, confirming to IS/TEC approved .    

DELTON/FINOLEX/POLYCAB 

14 Telephone Set Push Button type BEETEL/PANASONIC 
15 KRONE Telephone Box Good quality as approved  
16 Modular Telephone Socket Outlet ANCHOR / LEGRAND/ SSK  
17 MS Modular Box ANCHOR / LEGRAND/ SSK 
18. HDPE Pipe  ISI Marked  
19 UTP Cat-6 LAN Cable SCHNEIDER/AMP TYCO/R&M 
20 24 Port L2/L3 Network Switch CISCO/JUNIPER/HP/ALCATEL 
21 Optical Fiber Cable  MOLEX/FINOLEX/POLYCAB 
22 Wall Mount Rack 6U SCHNEIDER/AMP TYCO/R&M 
23 Jack Panel 24 Port Loaded  SCHNEIDER/AMP TYCO/R&M 
24 LIU Fully Loaded 12 Port  MOLEX/ SCHNEIDER/DIGILINK 
25. Ethernet Patch Cord SCHNEIDER/AMP TYCO/R&M 
26 SC  LC  Fiber Patch Cord MOLEX/ SCHNEIDER/DIGILINK 
27 Fiber Module MOLEX/ SCHNEIDER/DIGILINK 
28 Centrifugal Pump KIRLOSKAR/CROMPTON/BE/AMRUT/BEACON 
29 Motor Starter L&T/SIEMEN/Schneider Electric 

30 GI/MS Pipe JINDAL/TATA/ZENITH 
31 Foot Valve ISI Mark 
32 Heat Detector  Appollo/Cerebrus/Edward/Fenwal/Hochiki/Nitton 
33 Ionization Detector  Appollo/Cerebrus/Edward/Fenwal/Hochiki/Nitton 
34 Photo Electrical Smoke Detector Appollo/Cerebrus/Edward/Fenwal/Hochiki/Nitton 
35 Fire Panel (Microprocessor based)  Agni Instruments/Agni Devices/Aruna 

Agencies/Carmel Sensor/Ravel Elect./Honeywell Essar 
Note:-  Any deviation in the approved makes of Electrical material due to non availability of material or change of 
model by the manufacturer can be considered by the Engineer in charge or  competent authority of CSIO after 
submission of request from the execution agency with justification on the basis documentary proof etc. 
 
I have read and understood all the above terms and condition. 
                                                                                                          
                                                                                                                                      Signature of Contractor 
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ANNEXURE- III 

 
                                   CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 
                                                   SECTOR-30, CHANDIGARH-160030 
                                            
                                                 (ELECTRICAL ENGINEERING SECTION) 

 
Name of work: - Providing, installation, testing & commissioning of Telephone and Networking 

system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of 
“Reconstruction of dispensary building at CSIR-CSIO, Chandigarh.”) 

 
Conditions for deployment of Staff by the Contractor 

               
The contractor shall employ the following Technical staff during execution of work:- 
     
(i) One qualified Graduate Engineer possessing degree in the respective field from Recognized University  

 with an experience of not less than 3 years or a Diploma  Holder in the respective field with an 
experience of   not less than 7 years when the Tender cost of work is not less than Rs 1.5 lakhs . 

 
(ii) One Graduate in the respective field with 2 years Experience or a Diploma Holder in the respective 

field with Experience of not less than 3 years when Tendered cost of work is more than Rs 75000/- but 
less than Rs 1.5 lakhs. 

 
(iii) One diploma Holder in the respective field with experience of not less than 3 years when tendered cost   
        of work is more than Rs 37000/- but less than Rs 75000/- 
 
(iv) One Licensed Supervisor with experience of not less than 3 years when the Tendered cost of work is  
       more than Rs 7500/- and less than Rs 37000/- 
 
 
In case the contractor fails to Employ the technical staff as aforesaid he shall be liable to pay reasonable 
amount not exceeding the amount shown below for eg month of default .These recoveries are subject to 
modifications from time to time by CSIR based on CPWD . 
 
               (i)   In case when Graduate Engineer is required to be employed, Rs 3000/- 
               (ii)  In case when a Qualified Diploma holder is required to be employed , Rs 1500/- 
               (iii) In case when a Technical supervisor is required to be employed, Rs 750/- 
 
I have read and understood all the above terms and conditions.  
 
 
                                                                                                                        Signature of Contractor 
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CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 
SECTOR-30, CHANDIGARH-160030 

(ELECTRICAL ENGINEERING SECTION) 
 

Name of work: - Providing, installation, testing & commissioning of Telephone and Networking  
system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of 
“Reconstruction of dispensary building at CSIR-CSIO, Chandigarh.”) 

 
SCOPE OF WORK 

Part-A (Telephone System):- Telephone/communication part job under this work contain the following 
components:- 
1. Supply & laying of telephone cable: - Under this job PVC insulated/PVC sheathed 10 pair copper conductor 

armoured cable in the HDPE Pipe is to be supplied and to be laid in underground after excavation & refilling of 
trenches from CSIO lab building to dispensary as directed by Engineer-in-charge. 

2. Supply & Erection of  Krone Telephone Box :-Under this job the firm has to carried out the work related to 
supply of 50 pair Krone Telephone Box along with its installation. The job includes end termination of the 
telephone cables with Krone Box. 

3. Internal Telephone cabling work: - Under this job two pair, 0.5mm dia. FRLS PVC insulated un-armoured 
telephone cable in the PVC pipe is to be laid in the Dispensary for providing the connections from Krone 
Distribution Box to different rooms of the dispensary. 

4. Telephone Socket Outlets:- Under this job modular type telephone socket outlets with G.I. Box complete with 
all accessories are to be supplied & installed at different places in the dispensary for providing telephone 
connections. 

5. Telephone Sets: - Under this Job Push Button type Telephone Sets are to be supplied & installed in the different 
locations of the dispensary. 
 

The entire job of the telephone work system will be tested & commissioned by the contractor after execution 
of the above stated part job. 

 
Part-B (Networking System):- Networking part job under this work contain the following components:- 
1. Supply & Laying of Fiber Cable: - Under this job fiber optical cable in HDPE pipe in underground after 

excavation & refilling of the trenches is to be carried out from technical block of office to dispensary as directed 
by the Engineer-in-charge. 

2. Supply & Laying of UTP Cat-6 LAN Cable: - Under this job UTP cat-6 LAN cable in PVC conduit pipe is to 
be laid on cable tray OR on the surface as directed by Engineer-in-charge from hub to different rooms in 
Dispensary. 

3. Hub & its accessories work:- Under this job 24 Port Net Work Switch, Wall Mounted Rack, Jack Panel-24Port, 
LIU, Patch Cord SC/LC Patch Cord & Fiber modules are to be supplied, installed, tested & commissioned in the 
Dispensary & connectivity is to be made between fiber cable & UTP-6 LAN cable. 

4. Computer Socket Outlets: - Computer Socket Outlet Points including modular G.I. Box complete with all 
accessories are to be supplied, installed, tested & commissioned for providing the computer network facility in 
the different rooms of Dispensary.  
 

  The entire job of the networking system will be tested & commissioned by the contractor after execution of 
the above stated part job. 

 
The quantity shown in the Schedule of Quantity is indicative only and may be varied during execution to 

meet the actual requirement for completion of the work.  
The brief description of item have been mentioned in the Schedule of Quantity, any omission in the 

description of the item if found can be shorted out with the help CPWD Electrical specification, IS Codes /best 
Engineering practices to complete the work satisfactory in all respect. 

       
 Contractor/agency will abide by the guide lines about the site superintendents as mentioned in CPWD 

Manual.  
 

   I have read and understood the above terms and conditions.       
 

Signature of Contractor 
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BANK DETAIL & OTHER INFORMATION SHEET 
Name of work: - Providing, installation, testing & commissioning of Telephone and Networking 

system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of 
“Reconstruction of dispensary building at CSIR-CSIO, Chandigarh.”) 

 
1. Name of the Contractor       :   

 

2. Address of the Contractor    :  

 

3. Bank Account Number         :    

 

4. Name of the Bank                 :     

 

5. Bank Address                         :     

 

6. IFSC Code                                :    

 

7. MICR Code                            :    

 

8. PAN Number                            :   

 

9. Service Tax Number          :  

 

10.  GST Number           : 

 

11. Valid email ID for correspondence  : 

 

 

                 Signature of the contractor 
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ARTICLES   OF   AGREEMENT 

 
ARTICLE OF AGREEMENT  MADE AT Chandigarh this ………………..    BETWEEN the Council of Scientific & 

Industrial Research, New Delhi, a Society registered under the Societies Registration Act, 1860 (Hereinafter referred to as 

the Employer, which expression shall include its successors and assignees and authorized officers of the Society) of the 

one part  and …………………………., trading  in the name and style of  …………………….., (hereinafter referred 

to as the contractor(s), which expression shall include his/their respective heirs, executors, administrators and permitted 

assignees) of the other part. 

     WHEREAS the Employer is desirous of getting the work of “……………………………………………………… 

..................................................................................................................... ............................................

” done and has caused drawings, schedule of Quantities and Specifications describing the work to be 
prepared. 
     AND whereas the said specifications and the schedule of quantities and other documents have been signed by  on 
behalf of the parties. 
   NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS 
FOLLOWS: 
1.  In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and subject 

to the conditions hereinafter contained executive and complete the work at the rates specified in the attached 
schedule of quantities and with such materials as are provided for and in accordance in all respect with 
specifications, designs, drawings and instructions in writing.  Time for carrying out the work will be 
………………. and the date of commencement shall be reckoned from the tenth day of issue of award letter. 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in the 
manner specified in the said conditions. 

3.  This agreement contains the following documents in addition to pages of Article of Agreement. 
i) General conditions of Contract Page Nos.   
ii) Special conditions      Page Nos.    
iii) Additional Conditions   Page Nos.        
iv) Indenture for Secured Advance   Page Nos.     
v) Amendment- Conditions of contracts for works &    Page Nos.     

Additional conditions for steel and cement   
vi) Original tender document along with the Covering  Page Nos.    

Letter of the firm and copy of Award letter and Performance Warranty     
In witness whereof the parties hereto have set their respective hands the ……………………………….and year 
herein above written. 
 

 

Signed by for on behalf of Employer ____________________ 

 

In the presence of 1. ___________2. _____________ 

  
 
Signed by the said Contractor____________                                                     Controller of Finance & Accounts  

C.S.I.O., Sector-30, Chandigarh 

 
In the presence of 1. __________________     
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BANK DETAIL & OTHER INFORMATION SHEET 

 

12. Name of the Contractor       :   

 

13. Address of the Contractor    :  

 

14. Bank Account Number         :    

 

15. Name of the Bank                 :     

 

16. Bank Address                         :     

 

17. IFSC Code                                :    

 

18. MICR Code                            :    

 

19. PAN Number                            :   

 

20. Service Tax Number          :  

 

21.  GST Number           : 

 

22. Valid email ID for correspondence  : 

 

 

                       Signature of the 

contractor 
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3. CONTRACTOR TO PROVIDE EVERY THING NECESSARY 
(a) The contractor shall provide at his own cost all materials, (except such materials, l any as may in 

accordance with the contract be supplied by the 8nployer) plants, tools, appliances, implements, 
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work 
whether original, altered or substituted and whether included in the specifications or other 
documents forming part of the contract or which may be necessary for the purpose of satisfying or 
complying to the requirements of engineer, as to any manner as to which under these conditions he 
is entitled to be satisfied together with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with means and materials 
necessary for the purpose of setting out works and counting, weighing and assisting in the 
measurement or examination at any time and from time to time of the work or materials. Failing his 
so doing, the same may be provided by the Engineer at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the contract and/or from his 
Security Deposit. 

(b) The contractor shall provide himself with requis~e quantity and qually of water for carrying out the 
works at his own cost. f , However, piped water is supplied by the Employer, the contractor shall 
pay for the water at one percent of the total cost of the work done except on Electrical work, Air­
conditioning work and Furniture work. The contractor shall make his own arrangement for water 
connection and laying of further pipelines from the source of supply of the Employer. l should be 
clear~ understood that the 8nployer does not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the part of the contractor to make a~ernative arrangement for 
water at his own cost in event of any temporary break-down in the water mains so that the 
progress of work is not held upfor want ofwater.No claim as damages or refund of water charges 
will be entertained on account of such break-downs. However, f the contractor is perm~ed to 
make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the 
Employer, no charges will be made for the water drawn from the same, but the contractor will 
make good any damage done to the installations and ensure that the qually of water used in the 
work is conforming to SIS codes and provide for any treatment at his own cost. 

(c) The contractor shall be allowed to construct temporary wells in 8nployers' land for taking water for 
construction purpose only after he has permission of the Employer in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be required to provide 
necessary safety arrangement to avoid any accident or damage to adjacent buik:lings, roads and 
service lines. He shall be responsible for any accident or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to ls original condition after the 
wells are dismantled on completion of the work. 

(d) The Employer on no account shall be responsible for the expenses in cured by the contractor for 
hired ground of water obtained from elsewhere. 

(e) Subject availabilty the Employer may supply power at only one point from where the Contractor 
shall make his own arrangement for distribution including provision of electric meters, sw~ches 
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fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any 
hindrance caused to other works the contractor shall reroute or remove such temporary lines 
without any extra cost. Such temporary lines shall be removed after the completion of work. 
The cost of power consumed by the contractor shall be payable to the employer at rates fixed 
by the Employer, which would be deducted from the running account bills. However the 
Employer does not guarantee the supply of power and no compensation for any failure or short 
supply of power shall be entertained. 

3A SUFFICIENCY OF TENDER 
The contractor shall be deemed to have satisfied himself before tendering as to correctness 
and sufficiency of the tender for the works and the rates and the prices quoted in the schedule 
of items, which rates and the prices shall, except as otherwise provided, cover all his 

obligations under the contract and all matter and things necessary for the proper completion a n d 
maintenance of the works. 

4. AUTHORITIES, NOTICES & PAYMENTS 
(a) The contractor shall conform to any regulations and bye-laws of any corporation and of any elec­

tricity supply company and authorities with whose systems the structure is proposed to be con­
nected, and shall before making any variations from the drawing and specifications that 
may be necessitated for so conforming by giving written notice to the Engineer specifying the 
variations proposed to be made, the reasons for making it and apply for instructions there on. 
If the compliance with this clause involves any extra work not included in this contract, he shall 
specify these items of work and the allowance of extra payment required on their account. 

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to 
any Authority and pay to such Authority or to any public office all fees that may be chargeable 
in respect of the works and lodge the receipts with the bill to the Engineer for reimbursement. 

5. RATES TO INCLUDE ALL TAXES 
(a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all 

other taxes in respect of this contract and the Employer shall not entertain any claim 
whatsoever in this respect. Tendered rates are inclusive of all taxes and levies payable under 
the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act, 
1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the 
contractor thereupon necessarily and properly pays such taxes, levies the contractor shall be 
reimbursed the amount as per the rules on producing proof of payment so made provided such 
payments, if any, is not in the opinion of the Employer (whose decision shall be final and 
binding) attributable to delay in executing of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorised representative of the Employer and further shall furnish such other information and 
documents as the Employer may require. 

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to 
the Employer that the same is given pursuant to this condition together with all necessary 

(f) information relating thereto. 
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6. MATERIALS 
(a) If the specifications of schedule of items provide for the use of any material to be supplied by the 

Employer's stores or 1f it is required that the contractor shall use certain stores to be provided by 
the Employer as shown in the schedule of matenals hereto annexed, the contractor shall be 
bound to procure and shall be supplied such materials and stores as are from time to time required 
to be used by him for the purpose of the contract only and value of the materials so supplied at the 
rates specified in the sa1d schedule of matenals and of the quantities incorporated in the work may 
be set off or deducted from any sums then due, or thereafter to become due to the contractor 
under the contract or otherwise or against or from the Security deposit. All materials so supplied to 
the contractor by the Employer shall remain the absolute property of the Employer and the 
contractor shall be the trustee of the materials so supplied/procured and the said materials shall 
not be removed/ disposed of from the site of the work on any account and shall be at all times open 
for inspect1on by the Engineer or Employer. The contractor shall bear all incidental charges for 
cartage, storage and safe custody of all materials and against damage due to dampness, rain, 
sun, fire and theft and be fully responsible for their storage and maintenance, any such material 
unused and in perfectly good condition in the opinion of the Employer at the time of the completion 
of work or termination of the contract, or earlier shall be returned to the Employer at a place 
directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but in 
case the Employer decides not to take back the materials the contractor shall have no claim for 
compensation on account of any such materials supplied to him as aforesaid being unused by him 
or for any wastage or damage to any such materials. 

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor 
shall procure the same and complete the work in time after due intimation and approval of the 
Employer. The difference in price (between his procurement price and price shown in the sched­
ule) shall be paid to the contractor. However in case approval of the Employer is not given, only 
suitable extension of time would be considered and no other claim of compensation/damages 
shall be payable by the Employer. 

(c) After completion of the work or on determination/termination of the contract, the theoretical quan­
tity of cement to be used in work shall be calculated on the bas1s of statement showing quantity of 
cement to be used in different items of work provided in current Schedule for the purpose printed 
by CPWO. In case any item is executed for which the standard constants for the consumption of 
cement are not available in the above mentioned statement or cannot be derived from this state­
ment, the same shall be calculated on the basis of standard formula to be laid down by the Engi­
neer. Over this theoretical quantity of cement, shall be allowed a variation upto 3% plus/minus for 
works estimated cost of which as put to tender is not more than Rs. 10 lakhs and upto 2% plus/ 
minus for works estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference 
in the quantity actually issued to the contractor and the theoretical quantity including authorised 
variation, if not returned by the contractor, shall be recovered at twice the issue rate, without preju­
dice to the provision of the other conditions regarding return of materials governing the contract. In 
the event of its being discovered that the quantity of cement which is less than the quantity ascer­
tained as herein before provided (allowing variation on minus side as stipulated above) the cost of 
quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated 
issue rates and cartage to site. 

(d) The provision of foregoing sub-clause shall apply Mutatis- Mutandis in the case of steel reinforce­
ment or structural steel sections (each diameter/sect1on or category shall be considered sepa-
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rately) except that the theoretical quantity of the steel shall be taken as the quantity required as 
per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting 
into pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to 
wastage. 

(e) The provision of foregoing sub-clause shall apply Mutatis- Mutandis in the case of cables (other 
than under- ground cables), wires, conduits/GI pipes. GI/MS sheets used in various items of work 
shall be calculated on the basis of measurements recorded in the measurement books for the 
purpose of payment and for assessing the consumption of materials used in the works. Over this 
quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case 
cables (other than underground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS 
sheets. 

(f) The provisions made-above are without prejudice to the right of the Employer to take action 
against the contractor under the conditions of the contract for not doing the work according to the 
prescribed specifications. 

(g) "In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer's discretion to make these items as contractor's supply". 

7. TESTING OF MATERIALS 
The contractor shall provide assistance, instruments. matenals, labour and any other arrange­
ment normally required for testing, checking of materials and workmanship as "stipulated in the 
specifications and by statutory authority at his own cost. The Employer has the right to appoint the 
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation 
including testing fees. Failing his so doing, the same shall be provided by the Engineer at the 
expense of the contractor and the expenses may be deducted from any money due to the contrac­
tor under the contract and/or from the Security Deposit or proceeds thereof or of a sufficient 
portion thereof. 

8. CONTRACTOR'S ENGINEER/FOREMAN & WORKMEN 
(a) The contractor shall give all necessary personal superintendence during the execution of the work 

and as long thereafter as the Engineer may consider necessary until the expiration of Defect 
Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD 
norms and as approved by the Engineer whose qualification must conform to the requirement 
specified by the Engineer who shall be constantly in attendance of the work while the men are at 
work. Any directions, explanations, instructions or notices given by the Engineer to such Site­
Engineer or Foreman or any other authorised agent shall be held to be given to the contractor.' 
"Annexure (i) refers," 

(b) The contractor shall on the direction of the Engineer immediately dismiss from the works any 
person employed there on who may in the op1nion of the Engineer be unsuitable or incompetent or 
who may in the opinion of the Employer misconduct himself. 

ACCESS 

(a) The Engineer, and the Employer or its representative shall at all reasonable time have 
free access to the works and/or workshops, factories or other places the materials are 
being prepared or constructed for the contract and also to any place where the 
materials are lying or from which they are being obtained and the contractor shall give 
every facility to them for inspection. Except the representatives of statutory authorities 
and those mentioned above no other person shall be allowed on the works at any time without the 
permission of the Engineer. 
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(b) If any work is to be done at a place other than the site of works, contractor shall obtain 

written permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 

(a} The Engineer with the approval of the Employer shall have power to make any alterations I 
omissions I additions and I or substitutions from the original specifications, drawings, 
des1gns. and written instructions and such alterations, omissions, additions, substitutions 
shall not invalidate the contract and any altered, additional, or substituted work which the 
Contractor may be directed to do in the manner specified above as part of the work shall be 
carried out by the contractor on the same conditions 1n all respects on which he agreed to do 
the main work. The rates for such altered, additional or substituted work under this clause 
shall be worked out in accordance with the following provisions in their respective order. 

(b) If the rates for the altered, additional, substituted work are specified in the contract for the 
work, the contractor is bound to carry out the altered, additional, or substituted work at the 
same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the 
contract for the work, the rates will be derived from the rates for a similar class of work as are 
specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days 
from the date of receipt of the order to carry out the work through notice in writing, inform the 
Engineer of the rate which it is his intention to charge for such class of work, supported by 
analysis of the rate claimed which shall be based on actual cost of work plus 10% as 
contractor's profit and overheads except in case of departmental materials for which 
contractors profit and overheads shall be 2.5%. When such notice has been given, the 
Engineer with the consent of the Employer may agree to such a rate but if the Engineer does 
not agree to the contractors rate the Engineer may cancel his order to carry out such class of 
work and arrange to carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non 
Settlement of rates of Items falling under the clause. 

(f) "Deviation limits" 

Building work. 30% 

Maintenance/Emergency work 50% 

Foundation works 100% 

Services work 30% 

11 . FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 
(a} The Engineer shall have powers to require the removal from the site of all materials and 
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work which in his opinion are not in accordance with specifications and in case of default, the 

Engineer shall be at liberty to employ other persons to remove the same without being answ­

erable or accountable for any loss or damage that may happen or arise to such materials to be 

substituted thereof and in case of default the Engineer may cause the same to be supplied 

and all costs which may attend such removal and I or substitution are to be borne by the 
contractor. 

(b) If it shall appear to the Engineer or to the employer based on audit I technical examination that any 
work has been executed with unsound, imperfect, or unskilful workmanship or with materials of 
any inferior description, or that any materials or articles provided by him for the execution of the 
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with 
the contract, any defects shrinkage or other faults which may appear within the defects liability 
period of twelve months from the date of completion arising in the opinion of the Engineer, the 
contractor shall on demand in writing which shall be made within twelve months of the completion 
of the work from the Engineer specifying the work, materials articles defects or other faults 
complained of notwithstanding that the same may have been passed, certified and paid for, 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own cost. In case of any such failure, the Engineer 
may rectify or remove or re-execute the work or remove and replace with others, the material or 
articles complained of as the case may be at the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow 
such work to remain, and in that case make allowance for the difference in value, together with 
such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute 
the works in all respects in accordance with the terms and conditions of this contract, or from his 
liability to make good all defects. 

12. WORKS TO BE OPEN FOR INSPECTION 

(a) All work under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer and the contractor 
shall at all times during the usual working hours, and at all other times at which 
reasonable notice of the intention of the Engineer to visit the works shall have been given 
to the contractor, either himself be present to receive order and instruction or have a 
responsible agent duly a credited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 
covering up or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so covered 
up or placed beyond the reach of measurement and shall not cover up and place beyond the 
reach of measurement, any work without the consent in writing of the Engineer and the Engineer 
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered 
up or placed beyond the reach of measurement without such notice having been given or the 
Engineer's consent obtained the same shall be uncovered at the contractors expense or in 
default thereof no payment or allowance- shall be made for such work or the materials with which 
the same was executed. 



 No. CSIO/48/18-19/Elect.                                                          NIT No. 07 /18-19/ELECT./CSIO/CHD. 

Page 22 of 42 
 

 

 

13. ASSIGNMENT OR SUB-LETTING 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. And 
if the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or 
commence any Insolvency proceedings or make any composition with his creditors or 
attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
contractor or any of his servants or agents to any person in the employment of the Employer in 
any way relating to his office or employment, or if any such employee or person shall become 
in any way directly or indirectly interested in the contract, the Employer shall have the power 
to adopt any of the courses specified under clause 23 as may be best suited to the interest of 
the Employer and in the event of any of the courses being adopted the consequences 
specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 
obtained before any changes in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern such approval as aforesaid shall 
likewise be obtained before the contractor enters into any partnership agreement hereunder 
the partnership firm would have the right to carry out the work hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 
have been assigned or sublet in contravention of clause 13(a) and the same action may be 
taken and the same consequences shall ensue as provided in the said clause 13{a). 

14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUS 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 
boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused due to negligence on his part. No hinderance 
shall be caused to traffic during the execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all 
damage, whether such injury or damage arises from carelessness or accident in any way 
connected therewith. This clause shall be held to include interalia any damage due to causes 
as aforesaid to work, building {whether immediately adjacent or otherwise) and to roads, 
streets, foot paths, bridges or ways as well as all damage caused to the buildings and works 
forming the subject of this contract by inclemency of weather. The contractor indemnifies the 
Employer and holds him harmless in respect of all expenses arising from such injury or 
damages as aforesaid and also in respect of any award of compensation or damage 
consequent upon such claim including legal costs. 

{b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contracted works complete and perfect in every respect and so as to 
make good and otherwise satisfy all claims for damage as aforesaid to the property of third 
parties. 

{c) The contractor also indemnifies the Employer against all claim which may be made upon the 
Employer for acts during the currency of this contract by any employee or representative of an 
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss 
of life, of such employees, or for compensation payable under any law for the time being in 
force to any workmen or to the representative of any deceased or in capacitated workmen. 
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(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/State Government or 

local Municipal authorities for the non Compliance of any laws, regulations, rules pertaining to 

wages act, safety act in force and any amendments thereof in respect of all labour and 

apprentices directly or indirectly employed in the work under this contract. 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation cost, charges and/or expenses arising or accruing from or in 
respect of any such claim and I or damages as aforesaid from any sum or sums due or to 

become due to the contractor or security deposit. 

(f) The contractor shall indemnify the Employer against any action. claim or proceedings relating 

to infringement or use of any patent or design or any alleged patent or design rights and shall 

pay any royalties which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claims made under or action brought against the Employer in 

respect of any such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty. at his own expense. to settle any dispute or to conduct 
any litigation that may arise therefrom. Provided that the contractor shall not be liable to 
Indemnify the Employer if the infringement of the patent or des1gn or any alleged patent or 

design right is the direct result of an order passed by the said Employer or his authorised 

representative. 

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
(a) Any sum of money due and payable to the contractor including the security deposit under the 

contract may be withheld or retained by way of lien by the Employer or Government or any other 

contracting persons or persons against any claim of the Employer or Government or such other 

persons in respect of payment of a sum of money arising out of or under any other contract made 

by the contractor with the Employer or Government or with such other persons. 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Employer will be kept withheld or retained as such by the Employer or till h1s claim 

arising out of in the same contract or any other contract is either mutually settled or de term 1 ned 

by the Arbitrator 1f the contract is governed by arbitration clause or by the competent court as the 
case may be, and that the contractor shall have no claim for interest or damages whatsoever on 

this account or any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor, the Employer shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security deposit, if any deposited by the 
contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security deposit being insufficient 
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to cover the claimed amount or amounts or if no security deposit has been taken from the 
contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such 
claimed amount or amounts referred to above, from any sum or sums found payable or which at 
any time thereafter may become payable to the contractor under the same or any other contract, 
with the Employer or and contracting person pending finalisation or adjudication of any such 
claim. 

It is an agreed term of the contract that the sum of money so withheld or retained under the 
lien referred above, by the Employer will be kept withheld or retained as such by the Employer till 
that claim arising out of or under the contract is determined by the Arbitrator (if the contract is 
governed by the arbitration clause) or by the competent court as the case may be and the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 
company the Employer shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum payable to any Partner/Limited 
company, as the case may be, whether in his individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is found 
to have been over paid in respect of any work done by the contractor under the contract or any 
work claimed by him to have been done by him under the contract and found not to have been 
executed the contractor shall be liable to refund the amount of overpayment and it shall be lawful 
for the Employer to recover the same from him in the manner prescribed in sub-clause (a) of this 
clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by the Employer to the contractor. 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Employer on the one hand and the contractor on the other hand, under 
any term of contract permitting payment for work after assessment, by the Employer. 

17. IN-CASE OF DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the 
contractor. 

18. SUB-CONTRACTORS 

The Employer reserves the right to use the permises and any portion of the site for the 
execution of any work not included in the contract. The contractor is to afford all reasonable 
facilities to all subcontractors, specialists, merchants, tradesmen and others who may at any time 
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be appointed by the Employer for executing any work or supplying any goods relating to the 
constructions, servicing, equipping or furnishing of the work under this contract. 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with all the provisions of the Minimum wages Act, 1948, contract 
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed the under and other 
labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed 
thereunder that may be in force or brought into force from time to time. 

"Contractor shall obtain a valid licence under contract Labour (R & A) Act 1970 and Contract 
Labour (R & A) Central Rule 1971 before commencing work and which should be valid till the 
completion." 

20 COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by 
the contractor and shall be deemed to be the essence of the contract on the part of the 
contractor. The work shall throughout the stipulated period of the contract be proceeded 
with all due diligence and the contractor shall pay as compensation an amount equal to 
one per cent or such smaller amount as the Employer (Whose decision in writing shall be 
final) may decide on the amount of the whole work as shown in the agreement, for every 
week that the work remains uncommenced or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the contractor shall 
be bound in all cases in which the time allowed for any work exceeds one month (save for 
special jobs) to complete one-eighth of the whole of the work before one-fourth of the whole 
time allowed under the contract has elapsed; three eighths of the work before one-half of 
such time has elapsed, and three-fourths of the work before three-fourths of such time has 
elapsed. However for special jobs if a time schedule has been submitted by the contractor 
and the same has been accepted by the Employer, the contractor shall comply with the said 
time schedule. In the event of the contractor failing to comply with this condition, he shall be 
liable to pay as compensation an amount equal to one per cent or such smaller amount as the 
Employer (whose decision in writing shall be final) may decide on the said cost of the Work for 
every week that the due quantity of work remains incomplete. Provided that the entire 
compensation to be paid under the provisions of this clause shall not exceed ten per cent on 
the cost of the work as shown in the agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE OPERATIONS 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary build ings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Employer and a certificate from him to 
that effect obtained. In the event of the work or any materials properly brought-to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or war­
like operations, the contractor shall, when ordered in writing by the Employer, remove any 
debris from the site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing the site of debris, stacking, removal of 
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serviceable materials and for the reconstruction of all works ordered by the Employer such 
payment being in addition to compensation upto the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works dam a g e d o r 
destroyed but not already measured and paid for the compensation shal l be assessed by the 
Employer. The contractor shall be paid for the damage/destruction suffered and for restoring 
the material at the rates based on the analysis of rates tendered for in accordance with the 
provision of this agreement. The certificate of the Employer regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding on the 
contractor. 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions 

against Air Raid as are deemed necessary by the A.R.P. Officers or the Employer, (ii) for any 

materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, 

temporary buildings and other things not intended for the work. 

(c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Em 

pi oyer. 

22. EXTENSION OF TIME 

(a) If the contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been unavoidably hindered in its execution or any other ground, he 

shall apply in writing to the Employer within thirty days of the date of hindrance on account of 

which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall 

be final) reasonable grounds shown therefor, authorise such extension of time if any, which 

may, in his opinion, be necessary or proper. 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations 

the contractor shall be entitled to ask for extension of time in proportion to the increased value 

of work. 

23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay 

or inferior workmanship or otherwise or to any claims for damages in respect of any breaches 

of the contract and without prejudice to any rights or remedies under any of the provisions of 

this contract or otherwise and whether the date for completion has or has not elapsed by 

notice absolutely determine the contract in any of the following cases: 

i) if the contractor having been given by the Engineer a notice to rectify, reconstruct or 

replace any defective work or that the work is being performed in any inefficient or 

otherwise improper or unworkman-like manner shall omit to comply with the requirements 

of such notice for a period of seven days thereafter or if the contractor shall delay or 

suspend the execution of the work so that in the judgment of the Employer (which shall be 

final and binding) he will be unable to ensure completion of the work by the date for 

completion or he has already failed to complete the work by that date. 
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ii) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be bound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court of creditor to 

appoint a receiver or a manager or which entitle the court to make a binding up order. 

iii) If the contractor commits breach of any of the terms and conditions of this contract, 

iv) If the contractor commits any acts mentioned in Clause -13 thereof. 

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers: 

i) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the Employer shall be conclusive 

evidence). Upon such determination or rescission the security deposit of the contractor 

shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

ii) The Engineer may employ labour paid by the Employer and to supply materials to carry 

out the work or any part of the work debiting the contractor with the cost of the labour and 

the price of the materials (of the amount of which cost and price certified by Engineer shall 

be final and conclusive against the contractor) and crediting him with the value of the work 

done in all respects in the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of his contract. The certificate of the Engineer as to the 

value of the work done shall be final and conclusive against the contractor, provided 

always that action under the sub-clause shall only be taken after giving notice in writing to 

the contractor. Provided also that if the expenses incurred by the Employer are less than 

the amount payable to the contractor at his agreement rates, the difference should not be 

paid to the contractor. 

iii) After giving notice to the contractor to measure up the work of the contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess of 

the sum which would have been paid to the original contractor if the whole work had 

been executed by him (of the amount of which exceed the certificate in writing of the 

Engineer shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by the Employer under 

this contract or any other account whatsoever or from his security deposit. 

iv) In the event any one or more of the above courses being adopted by the Employer the 
contractor shall have no claim to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the performance of 
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the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer has certified in writing the performance of such work and 
the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

24. SECURED ADVANCE 

The contractor on signing an indenture in the form specified by the Employer during the progress 
of the execution of the work-may be paid if agreed by the Employer Upto 75 per cent of the esti­
mated value which shall take into account the market value and contractors tendered rates for the 
finished item of any material which in the opinion of the Engineer is likely to be incorporated in the 
work within next three months, are non perishable and are in accordance with the contract and 
which have been brought on the site in connection therewith and are adequately stored and pro­
tected against damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an advance has been made 
under this clause are incorporated in the work the amount of such advance shall be deducted from 
the next payment made under any of the clause or cia uses of this contract. 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the 
case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on 
submitting the bill be entitled to receive a monthly payment proportionate to the part of the 
work executed, and to the satisfaction of the Engineer, whose certificate of the sum so 
payable shall be final, and conclusive against the contractor, provided the amount of work 
done is as per the value of intermediate certificate or for a lesser amount at the discretion of 
the Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as 
payments by way of advance against the final payment only and not as payments for work 
actually done and completed and shall not preclude the requiring of bad, unsound, imperfect 
or unskilled work to be removed and taken away and reconstructed, or reerected or be 
considered as an admission of the due performance of the contract, of any part thereof in any 
respect or the accruing of any claim nor shall it conclude, determine, or affect in any way the 
powers of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or in any other way vary or affect the contract. The final bill shall 
be submitted by the contractor within two months of the date fixed for the completion of the 
work or of the date of the certificate of completion furnished by the Employer and payment 
shall be made within three months if the value of the completed works is Up toRs. 21akhs and 
in six months if the same exceeds Rs. 2 lakhs of the submission of such bill, if there shall be 
any dispute about any item or items of the work then the undisputed item or items only shall 
be paid within the said period of three months or six months as the case may be. 

(b) Whenever there is likely to be delay in recording detailed measurements for making a running 
payment, advance payment without detailed measurements for work done worked out at 75 
per cent of the tendered rates for assessed quantities may be made in running account bills 
by the Employer on the basis of a certificate from the Engineer. The advance payments so 
allowed shall be adjusted in the subsequent running bills by taking detailed measurements 
thereof. Final payments shall be made only on the basis of detailed measurements. 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the 
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Engineer on printed forms obtainable from the Engineer's office. The Engineer shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill within the timefixed as 
aforesaid the Engineer may cause action within seven days of the date fixed as aforesaid, an 
authorised representative to measure Up the said work in the presence of the contractor 
whose signature to the measurement will be sufficient warrant and the Engineer may prepare 
the bill from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative 
deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend 
after such notice or fai ls to sign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer then in any such event the measure­
ments taken by the Engineer or by the authorised representative deputed by him as the case 
may be, shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in 
the case of any extra work ordered in pursuance of these conditions and not mentioned or 
provided for in the agreement at the rate determined as per clause -10. However in case of 
partially executed items of Work, the Employer at his discretion allows proportionate rates for 
such items of work as determined by the Engineer whose certificate of the sum so payable 
shall be final and conclusive against the contractor. 

26. SECURITY DEPOSIT 

(a) A sum @ .1 0% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to 
security deposit-of 5% of the tendered value of the work. In addition, the contractor shall be 
required to deposit an amount equal to 5% of the tendered value of the contract as 
Performance security within the period prescribed for commencement of work in the letter of 
award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 
Employer as part of the security deposit and the bank goes into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand furnish additional security 
to the Employer to make, good the deficit of such sum from the running bill as mentioned 
above. Such deductions will be held by the Employer by way of security deposit, provided 
always that the Employer for this purpose shall be entitled to recover the said percentage of 
the amount from each running bill till the balance of the amount of security deposit is released. 
All compensation or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from the security deposit or from the interest arising therefrom 
or from any sums which may be due to Or may become due to the contractor by the Employer 
on any account whatsoever and in the event of his security deposit being reduced by reason 
of any such deductions aforesaid, the contractor shall within ten days make good in cash or 
further fixed deposit receipt pledged in favour of the Employer. The security deposit shall be 
collected from the running bills of the contractor at the rates mentioned above and the earnest 
money if deposited at the time of tenders will be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
security deposit. Such fixed deposit receipt shall be of a minimum value of Rs 25000/-each 
(The last such fixed deposit receipt could be of a lower value on the basis of the amount). In 
case any recovery is effected from running account bills, such recovered amount shall 
notbe replaced with fixed deposit receipt. It is in the contractor's interest to keep a watch 
about the adequacy of the fixed deposit receipt submitted. 
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26 
d) No partial refund of security deposit shall be make during the defect liability period. In case the 

final bill is not settled within stipulated period for reasons beyond control and the Employer is 
satisfied that the security deposit is not required for adjustment of Employers dues or 
whatsoever dues either in this or any other contract then this security deposit either in full or in 
part could be refunded at the sole discretion of the Employer. "However, release of security 
deposit would be only after written clearance of Labour Officer regarding no dues or claims is 
received. 

e) In case of termination of contract, this security deposit shall be forfeited and amount neces­
sary to make up this amount shall be recovered from money due to the contractor under this 
contract, or any other contract with the Employer. 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Employer and within ten days of the receipt of such notice the Engineer shall 
inspect the work. If there is no defect in the work the Employer shall furnish the contractor with 
a certificate of completion otherwise a certificate of completion indicating defects shall be 
issued but the work shall not be considered to be completed until the contractor shall have 
removed from the premises on which the work shall be executed all the scaffolding, surplus 
material, rubbish , and all huts and sanitary arrangements required for his work, people on site 
in connection with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, 
doors, windows, walls, floors or other parts of any building, in, upon or about which the work is 
to be executed or of which he may have had possession for the purpose of the execution 
thereof. If the contractor shall fail to comply With" requirements of this clause on or before the 
date fixed for the completion of the work, the Employer may at the risk and cost of the 
contractor take action as he may think fit and the contractor shall have no claim except for any 
sum actually released by the sale thereof. 

28. ESCALATION 

(a) Escalation :- If the prices of materials not being supplied by the Employer and/or wages of 
labour required for execution of the work increase, the contractor shall be compensated 
for such increase as per provision detailed below and the amount of the contractor shall 
accordingly be varied, subject to the condition that compensation for escalation in prices 
shall be available only for the work done during the stipulated period of the contract 
including such period for which the contract is validly extended under the provision of 
clause 22 of General Conditions of Contract without levy of compensation under Claus 
20 of General Condition of Contract and also subject to the condition that no such 
compensation shall be payable for a work for which the stipulated period of completion is 
eighteen months or less. Such compensation for escalation in the prices of materials and 
labour when due, shall be worked out based on the provision. 
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ii) The index (MI or Ll) relevant to any six months for which such compensation is paid shall be 
the arithmetical average of the indices relevant to the six calendar months. If the period upto 
date of completion after the six months covered by the last such installment of payment, is 
less than six months, the index Ml or Ll shall be the average of the indices for the months 
falling within that period. 

iii) The base index (MIO or LIO) shall be the one relating to the month in which the tender 
was stipulated to be received. 

(c) In the event the price of materials and or wages of labour required for execution of the work 
decreases there shall be downward adjustment of the cost of work so that the price of 
materials and I or wages of labour shall be deductible from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 
mutandis apply, provided that no such adjustment for the decrease in the prices of materials 
and I or wages of labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is eighteen months or less. 

(d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics 
Manufacturers Association) clause for escalation in case of specialised works e.g. lifts and 
electrical and mechanical installations etc, where the price variation is not similar to building 
works. 

29. ARBITRATION 

(a) Except where otherwise provided in the contract, all questions and disputes relating to the 
interpretation of the specifications, designs, drawings and instructions herein before mentioned, 
and as to the quality or workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, specifications, estimates, instructions, orders-on these conditions or otherwise 
concerning the works, or the execution or failure to execute the same, whether arising during the 
progress of the work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the person appointed by the Director-General, Council of Scientific and Industrial 
Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any 
party. The arbitrator to whom the matter is originally referred, being unwilling or unable to act for 
any reason, the Director-General shall appoint another person to act as of Arbitrator in 
accordance with the terms of the contract, such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. The arbitrator shall give a 
speaking award. The award of the Arbitrator shall & final and binding on the parties. The cost of the 
Arbitrator shall be borne equally by both the parties. 

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or 
disputes to be referred to abritration under this clause together with the amount or amounts 
claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in 
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the 
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final bill is ready for payment, the claim of the contractor will be deemed to have been waived and 
absolutely barred and the Employer shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory 
modification or re-enactment thereof and the rules made there under and the time being in force 
shall apply to the arbitration reference under this clause. -

30. DISMANTLED MATERIAL 

The contractor shall treat all material obtained during dismantling of a structure, services sub 
system/installations, excavation of the site for a work etc. , as Employer's property and such mate­
rial shall disposed of to the best advantage of the Employer according to instructions issued in 
writing by the Engineer. 

31 . PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the Contractor before the award of work, by the 
officer authorised to award the contract, if and where considered necessary, to ensure that a 
part or whole of the contract is completed by the contractor. In case of non-performance, this 
guarantee could be encashed. 

*** SPECIAL CONDITIONS *** 
1. These special conditions are meant to amplify the general specifications and general conditions of 

contract. 

2. In case of any discrepancy, the order of precedence in interpretation shall be as under :-

i) Schedule of quantities. 

ii) Drawings. 

iii) Additional Conditions. 

iv) General Conditions of contract. 

v) Special Conditions, 

vi) Additional Technical Specifications 

vii) CPWD latest civil and Electrical specifications, 

viii) I.S. codes, 
ix) International codes. 

x) Best Engineering practice. 

STEEL 
1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes from 

reputed manufactures (or their authorised dealers) as approved by Engineer-in-Charge. The 

contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge in respect of 

all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested 

by the Engineer-in-Charge as per the provisions in this regard in relevant BIS codes. In case the 

test results indicate that the steel arranged by the contractor does not confirm the BIS codes, the 

same shall stand rejected and shall be removed from the site of work by the contractor at his cost 

within a week's time from written orders from the Engineer-in-Charge to do so. 

2. The steel reiforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided 

by the Engineer-in-Charge. 
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3. The steel retnformcement shall be stored by the contractor at the site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

4. For checking nominal mass, tensile strength, bend test, rebend test etc., specimen of sufficient 
length shall be cut from each size of the bar at random at frequency not less than that specified 
below: 

Size of bar 

Under 1 0 m m d i a 

10 mm to 16 mm 
dia 

Over 16 mm dia 

For consignment below 
100tonnes 

One sample for each 
25 tonnes or part 
thereof, 
One sam pie for each 
35 tonnes or part 

thereof, 
One sample for each 
45 lonnes or part 
thereof, 

For consignment over 

100 tonnes 
one sample for each 40 
tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall 
be borne by the contractor. 

6. The actual issue and consumption of steel of work shall be regulated and proper accounts main­
tained as provided in Clause 6 of the contract. The theoretical consumption of steel shall be 
worked out as per procedure in Clause 6 of the contract and shall be governed by conditions laid 
therein. 

7. Steel brought to site and steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 



 No. CSIO/48/18-19/Elect.                                                          NIT No. 07 /18-19/ELECT./CSIO/CHD. 

Page 34 of 42 
 

 

~ONDITIONS FOR CEMENT 

1. The Contractor shall procJre 33 grade (conf1rming to IS:269) or 43 grade (conforming to IS : 8112) 
ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, from reputed 
manufacturers of ce·11ent (or their authorised dealers) having a production capacity of one mill ion 
tones per annum or more. such asACC. L& T, J.P. Rt::wa . Vikram, Shri Cement, Siria Jute, ambuja 
and Cement Corporation o"lnd1a . etc. as approved by M1nrstry of Industry, Government of India, 
and holding license to uses lSI certification mark for their product whose name shall be got 
apporved from En9ineer-in Charge. Supply of cement shell taken in 50 kg . bags bearing 
manufacturer's name and lSI markrng. samples of cement arranged by the contractor shall be 
taken by the Engineer-in -Charge anc got tested rn accordance with provisions of relevant SIS 
codes, In case the test results mdrcate that the cement arranged by the contra ctor does not 
conform to the releve'lt SIS codes the same shal stand rejected and shall be removed from the 
site by the contractor at own cost within a week's time of written orders from the Engineer-in­
Charge to do so. 

2 The cement shall be brought at s1te in bulk supply of approximately 20 tonnes or as decided by the 
Engineer-in-charge. 

3. The cement godown of tre capacrty to store a minimum of 800 bags of cement or as decided by 
Engineer-in-charge, shall be constructed by the contractor at site of work for which no extra pay­
ment shall be made. Dcuble lock provisions shall be made to the door of the cement god own. The 
keys of one lock shal l rerna n Nlth the Engineer-in-charge or his authorired representative and the 
key of the other lock shall remair \VIth tre contractor. The contractor shall be responsible for the 
watch and ward the safety of tre cement godown. The contractor shall facilitate the inspection of 
the the cement godown by the Eng1neer-1n-charge at any t1me. 

4. The contractor shall supply free of charge the cement required for testing. The cost of the tests 

shall be borne by the contractor. 

5. The actual issue a'ld consumpt1on of cement on work shall be regulated and proper accounts 
ma111tained as provided 1n Clause 6 of the contract The theoretical consumption of cement shal l 
be worked out as per procedure prescribed in Clause 6 of the contract and shall be governed by 
conditron laid theretn. 

6. Cement brought to site and cement remaming unused after completion of work shall not be 
removed from site without perm iss on of the Engineer-in-charge. 

ADDIT IONAL CONDITIONS 

1. The structural and arch tectural drawings, shall at all times be properly correlated before 
executing any wort< . However, 111 case o• any discrepancy in the item given in the schedule of 
quantities appended with the tender and draw1ngs relating to the relevant item the former shall 
prevail unless and otherwise given 111 wnt ng by the Engineer. 

2 . No payment shall t)e made to the contractor for any damage caused by rain, snowfall , floods or 
any other natural cause whatsoever during the execution of work. The damage to work will be 
made good by the contractor at h1s own cost, and no claim on this account shall be enterta ined. 

3 . All materials used shall be as per specifications and lSI marked wherever applicable. lSI marking 
referred relate to latest BI S code as publ ished by Bureau of Indian Standards upto 30 days before 
the date opening tre tender. 

4. The contractor shall give a performance lest of the ent1re inslal lation(s) as per standard specifica­
tions and /or as d i n~cted by the Engineer and will a so submit. Test Certificates as are required by 
Municipal I Electrical Authority or any other authcrity. Nothing extra shall be payable for the same 
other than the fees paic to such authorities wh1ch shall be reimbursed on production of receipts. 
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INDENTURE FOR SECURED ADVANCE 
This indenture made the _____ day of 201 _____ between _____ _ 

(hereinafter called the contractor which expression shall where the context so admits or implies 
be deemed to include his heirs, executors , administrators and permitted 
assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a Society 
registered under the Societies Registration Act 1860 (hereinafter called Employer which 
expression shall include its successors and assignees and authorised officers of the Society) of 
the other part. 

WHEREAS by an agreement dated (hereinafter called the said agreement) 
the contractor has agreed AND WHEREAS the contractor has applied to the Employer 
that he may be allowed advances on the security of material absolutely belonging to him and 
brought by him to the site of the works the subject of the said agreement for 
use in the construction of such of the works as he has undertaken to execute at rates 
fixed for the finished work (inclusive of the cost of material and labour and other 
charges) AND WHEREAS the Employer has agreed to advance to the contractor the 
sum of Rs. (Ruppes ) on security of materials the quantities and 
other particulars of which are detailed in accou·nts of secured advances attached to 
the running account Bill for the said works signed by the contractor on and the 
Employer has reserved to himself the option of making any further advance or advances on the 
security of other materials brought by the contractor to the site of the said works. Now THIS 
NDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 
sum of Rs. .on or before the execution of these presents paid to the contractor by 
the Employer (the receipt whereof the contractor dohereby acknowledge) and of such further 
advances (if any) as may be made to him as aforesaid the contractor do hereby covenant and 
agree with the Employer and declare as follows: 

1. That the said sum of Rs. advanced by the Employer to the contractor as aforesaid 
and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in 
Or towards expediting the execution of the said works and for no other purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been 
offered to and accepted by the Employer as security are absolutely the 
contractor's own property and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encum brances of 
any kind and the contractor indemnifies the Employer against all claims to any 
materials in respect of which an advance has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (herein after called the said materials) shall be used by the contractor solely in 
the execution of the said works in accordance with the directions of the Engineer and in the term of 
the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for 
the proper watch, safe custody and protections against all risks of the said materials 
and that until used in construction as aforesaid the said materials shall remain at the site 
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of the said works in the contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Employer or any officer authorised by him.ln the event of the 
said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will 
forthwith replace the same with other materials of like quality or repair and 
make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Employer or any officer authorised by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments 
from the Employer of the price payable to him for the said works under the terms and provisions of 
the said agreement. However if any intermediate payments are made to the contractor on account 
of work done then on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the contractor's bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect of which recovery has not been 
made previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these presents were 
calculated. 

7. That if the contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms of provisions of the said agreement or of these presents the total 
amount of the advance of the advance or advances that may still be owing to the Employer shall 
immediately on the happening of such default be repayable by the contractor to the Employer 
together with interest there on at twelve per cent per annum from the date or respective dates of 
such advance or advances to the date of repayment and with all costs charges, damages and 
expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 
security or otherwise by reason of the default of the contractor and the contractor hereby 
convenants and agrees with the Employer to repay and pay the same respectively to him 

accordingly. 
8. That the contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rs. and any further sum or sums advanced as aforesaid and all costs 
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 
hereby agreed and declared that not withstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whenever the convenant for payment and 
repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best. 

(a) Seize and utilise the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provisions in that behalf contained the said 
agreement debiting the contractor with the actual cost of effecting such completion and amount 
due in respect of advances under these presents and crediting the contractor with the value of 
work -done as if he had carried it out in accordance with the said agreement and at the rates 
thereby provided. If the balance is against the contractor he is to pay same to the Employer on 
demand. 

b) Removed and sell by public auction the seized materials or any part thereof and out of the money 
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under 
these presents and pay over the surplus (if any) to the contractor. 
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(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the 
said advance shall not be payable. In witness where of the said and by 
the order the under the direction of the Employer have here into set their respective hands the day 
and year first above written. 

Signed sealed and delivered 

By the said contractor:-----------------------­
in the presence of 

Signature: ____________________________ _ 

Name: ___________________________ ___ 

Address: _____________________________ _ 

Signed by:. __________________________ _ 

By the order and direction of the Employer: _ ________________ _ 
In the presence of 
Signature: _____________________________ _ 

Name: _____________________________ _ 

Address: 
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PERFORMANCE GUARANTEE 
To 

Council of Scientific & Industrial Research 

1. In consideration of Council of Scientific & Industrial Research (hereinafter) called "The Co unci I" 
having awarded to M/s a company registered 
under the Companies Act 1956 (hereinafter) called the contractor, a contract for (hereinafter) 
called the said contract under the terms and conditions of an Agreement date 

made between the Council and the Contactor hereinafter called -----------------------
the said agreement and Council agreed to accept a Deed of Guarantee as herein provided for 
Rs (Rupees only) from a Scheduled Bank towards due 
performance of the contract by the Contractor as per the terms and conditions of the contract on 
the condition that the Bank on demand from the Council and without demur pay to the Council the 
aforesaid amount 

2. We, Bank Ltd., (hereinafter) referred to as bank do hereby 
undertake to pay to Council and amount not exceeding Rs against any loss or 
damage caused to or suffered or would be caused to or suffered by the Council by reasons of any 
breach or breaches of any of the terms of conditions of the said agreement by the said contractor. 

3. We, Bank Ltd. , do hereby undertake to 
pay the amounts due and payable under this Guarantee without any demur, merely on a 
demand from the Council by stating the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Council for reasons of any breach by 
the said contractor(s) of any of the terms & conditions contained in the said Agreement or by 
reason of the Contractor(s) failure to Perform the said agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. __________________________ _ 

4. This guarantee shall come into force immediately and continue in force and remain valid till six 
months after the completion of all works under the said contract which 
according to the - terms of the said contract, should be six months from the probable 
date of completion.viz., the day of If, however, 
the period of the completion of the works under the said contract is for any reason extended and 
upon such extension if the Contractor fails, before the terms of this guarantee expire, to furnish a 
fresh or renewed guarantee for the extended period, the Bank shall pay to Council and said 
sum of Rs. or such lesser sum as Council may demand. 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of 
the Contractor. 

6. Notwithstanding anything here in before contained, the liability of the Bank under this 
guarantee is restricted to Rs. (Rupees only) and the 
guarantee shall remain in force till day of 20 unless 
claim or demand under this guarantee is presented to the Bank within six months from that date all 
the rights of Council under this guarantee shall be forfeited and the Bank shall be released and 
discharged from al obligations hereunder. 
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CENTRAL SCEINTIFIC INSTRUMENT ORGANISATION  

  SECTOR-30 CHANDIGARH 
ELECTRICAL SECTION 

Name of work: - Providing, installation, testing & commissioning of Telephone and Networking 
system at CSIR-CSIO dispensary, sector-30, Chandigarh. (Sub head of “Reconstruction of dispensary 
building at CSIR-CSIO, Chandigarh.”) 

SCHEDULE OF QUANTITY 
S. No. Description of item Unit Qty. Rate(`) Amount(`) 

Part (A) :-  Telephone System     

1 

Supplying and fixing of 25mm dia. medium 
class PVC conduit along with accessories in 
surface/ recess including cutting the wall and 
making goods the same in case of recessed 
conduit as required. 

Meter 150 

  

2 

Supplying and drawing 2 Pair 0.5 mm dia FRLS 
PVC insulated annealed copper conductor, 
unarmored telephone cable in the existing 
surface/ recessed steel/ PVC conduit as 
required. 

Meter 250 

  

3 

Supplying and fixing modular Telephone 
socket outlet on the existing modular plate & 
switch box including connections but 
excluding modular plate etc. as required. 

Each 6 

  

4 

Supply and fixing 1 or 2 Module (75mm X 
75mm) modules, GI box along with modular 
base and cover plate for modular switches in 
recess etc. as required. 

Each 6 

  

5 
Supplying and fixing 1 or 2 Module Modular 
base & cover plate on existing modular metal 
boxes etc. as required. 

Each 6 
  

6 

Excavation for cable trenches of depth upto 
1.2 m in soft soil including getting out the 
excavated soil and disposal of surplus 
excavated soil as directed within a lead of 50 
meter. 

Cum 200 

  

7 

Excavation of the cable trenches in hard rock 
not exceeding 1.5 meter in width, and lift upto 
1.5 meter, including getting out the excavated 
soil and disposal of excavated soil as directed 
within a lead of 50 meter. 

Cum 25 

  

8 

Supplying and laying of 63 mm dia. (OD-63 
mm & ID-51 mm nominal) DWC HDPE pipe ISI 
marked along with all accessories like socket, 
bend, couplers etc. conforming to IS 14930, 
Part II complete with fitting and cutting, 
jointing etc..direct in ground (75 cm below 
ground level) including excavation and refilling 
the trench but excluding sand cushioning and 
protective covering etc., complete as required. 

Metre 450 

  

9 
Supply of PVC insulated / PVC Sheathed 10 
pair copper conductor telephone armoured 
cable confirming to IS/TEC approval as reqd. 

Metre 700 
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S. No. Description of item Unit Qty. Rate(`) Amount(`) 

10 Supply and erection of 50 pair krone telephone 
box complete in all respect as required at site. 
 

Each 1 
 

 
 

11 
Providing & fixing telephone sets push butten 
type BEETEL  make can be work on pulse type 
system or Tone type system. 

Set 6  
 

 
 

12 

Testing & commissioning of all telephone system 
including connections at both ends , exchange 
and end ckt. Up to the working of the telephone 
sets in all respect as reqd. 

Unit 1  
 
 

 

 

    Total of Part (A)  =  

 

S.No. Description of item Unit Qty. Rate(`) Amount(`) 

Part (B):-  Networking  System     

1 

Supplying and fixing of 25mm dia. medium class 
PVC conduit along with accessories in surface/ 
recess  including cutting the wall and making 
goods the same in case of recessed conduit as 
required. 

Meter 150 

  

2 

Supplying and fixing following modular switch/ 
socket on the existing modular plate & switch 
box including connections but excluding modular 
plate etc. as required. 
(i) Computer socket outlet 

Each 10 

  

3 
Supply and fixing 1 or 2 Module (75mm X 75mm 
),GI box along with modular base and cover plate 
for modular switches in recess etc. as required. 

Each 10 
  

4 
Supplying and fixing 1 or 2 Module Modular base 
& cover plate on existing modular metal boxes 
etc. as required.  

Each 10 
  

5 

Excavation for cable trenches of depth upto 1.2 
m in soft soil including getting out the excavated 
soil and disposal of surplus excavated soil as 
directed within a lead of 50 meter. 

cum 325 

  

6 

Excavation of the cable trenches in hard rock not 
exceeding 1.5 meter in width, and lift upto 1.5 
meter, including getting out the excavated soil 
and disposal of excavated soil as directed within 
a lead of 50 meter. 

cum 25 

  

7 

Supplying and laying of 63 mm dia (OD-63 mm & 
ID-51 mm nominal) DWC HDPE pipe ISI marked 
along with all accessories like socket, bend, 
couplers etc. conforming to IS 14930, Part II 
complete with fitting and cutting, jointing 
etc..direct in ground (75 cm below ground level) 
including excavation and refilling the trench but 
excluding sand cushioning and protective 
covering etc., complete as required. 

meter 700 

  

8 

Supplying and drawing of UTP 4 pair CAT 6 LAN 
Cable in the existing surface/ recessed Steel/ 
PVC conduit as required. 

  

  

  
1 run of cable meter 30   
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S.No. Description of item Unit Qty. Rate(`) Amount(`) 

  
2 run of cable meter 30   

  
3 run of cable meter 70   

9 

Supply & laying of Optical fiber, multi mode, 6 
core computer IT cable with installation, testing 
& commissioning in existing pipe complete in all 
respect as reqd. 

Meter 700 

  

10 
PITC of following IT equipments and accessories 
complete in all respect as required. 

Job One 
Job 

  

i) 24 Port L2/L3 Network Switch - 1 No. 

ii) Wall Mount Rack 6 U - 1 No. 

iii) Jack Panel 24 port loaded - 1 No. 

iv) LIU fully loaded 12 port - 2 Nos. 

v) Patch Cord 1 mtr - 24 Nos. 

vi) SC-LC Fiber patch cords 2 mtr - 2 Nos. 

vii) Fiber module (multimode) - 2 Nos. 

11 
Installation, testing & commissioning of all IT 
system including connections up to the working 
of the whole IT Network in all respect as reqd. 

Unit 1 

  

    Total of Part (B)  = 
 
 

 

Total of Part - A (Telephone System)                     =  
 

Total of Part - B (Networking System)                   =  
 

Total Part (A+B)                                                  =  
 

Rebate if any                                                              =  
 

Net Total                                                                     = 
 

 

    
 ( Total in words :………………………………………………………………………………………………………………………………………) 

 

Note :-   
1 .  The tender with any condition including conditional rebates shall be rejected. 
2 .  Construction worker/ maintenance worker labour cess @ fixed by the appropriate.  
3 .  Rate quoted by the firm should be Inclusive of All Taxes.   
I have read and understood all the terms and conditions. 

 

Signature of contractor 
 

         Address:  _____________________________________ 
    

         ____________________________ 
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